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ADDENDUM NO. 04​ ISSUED: 9.04.2026 
to the Project Manual and Drawings for 

UAPB Pedestrian Mall - Phase 1 (TAP-16)(S) 
ARDOT PROJECT # 020673 

 

This addendum forms a part of the contract documents and modifies or interprets the Project Manual and/or 

Drawings as noted herein. 

 

 

REFER TO THE PROJECT MANUAL: 

1.​ Refer to attached revised 00 41 00 BID FORM 

a.​ Updated Bid Schedule as noted herein 

i.​ Note: Bid Form Attachments not re-issued / no changes from original issuance 

2.​ Refer to FHWA-1273 

a.​ Add attached “Residential” Construction Type Wage Determination. 

i.​ Note: Originally issued “Highway” Construction Type Wage Determination still 

applies. 

 

NEW RFIs: 

The bid schedule contains one unit-price line for removal and disposal of 17 trees. The trees shown vary 
substantially in size and removal cost, so our pricing is based on differing unit costs by tree size. Can we provide 
a supplemental breakout by tree size while maintaining the total bid amount on Item 202, or should we use a 
blended unit price across all 17 trees?  

Response: Refer to attached revised Bid Form. Unit Price split into 2 items: 202 R&D OF 

SMALL TREES and 202 R&D OF LARGE TREES  

 

UPDATES/CLARIFICATIONS TO RFIs ANSWERED IN ADDENDUM 3: 

RFI-006 Wage determination omits several trades  
Ref: General Decision AR20260166 (Jefferson County, Highway construction type) included in the 
Project Manual lists no rates for landscaping, mechanical, plumbing or electrical classifications; the 
project includes irrigation, planting and site illumination work  
Question: Please provide the applicable prevailing wage rates for landscaping, 
mechanical, plumbing and electrical work.  

Response: Refer to attached “Residential” Wage Determination including the trades in 

question. 

RFI-020 Relocation of the existing statue  
Ref: Sheet C-101 shows a callout to relocate an existing statue; no detail, dimensions, 
weight, destination or  reinstallation requirement is given, and no pay item covers the 
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work  
Question: Please provide the full scope for the statue — removal and transport, whether it 
is to be reinstalled under this  Contract or delivered to the Owner for storage, the 
destination, and who bears responsibility for protection and any damage in transit.  

Addendum 3 Response: Reinstall statue on new pavement near south end of scope of 

work as indicated on drawing. Statue to be mounted securely to pavement. Refer to 

reissued sheet C-103 

Addendum 4 Clarification: Contractor to field verify and coordinate exact mounting 

requirements and method with architect in the field. For bid purposes, assume 

mechanically fastened to new concrete paving. 

RFI-046 Irrigation point of connection and RPZ  
Ref: Sheets LI-501 and LI-502 are irrigation DETAILS sheets; no irrigation plan appears in the set. 
LI-501 Note 13 requires  the Contractor to provide the service taps, lines and meter; Note 1 requires 
verification of 85 psi dynamic at 75 gpm at the  meter; Note 9 requires a closed-loop mainline 
around the property perimeter; the backflow preventer is specified as a Wilkins 975XL2 but no 
location is shown. Section 32 84 00 paragraph 1.2.C requires the Installer to provide a sealed  
delegated design  
Question: Which existing water line is to be tapped and where, where is the RPZ to be 
located, who pays the tap and  meter fees, and is a licensed plumber required to install the 
RPZ, where will the irrigation controller be located and where do we pull power from?   

Addendum 3 Response: Existing waterlines are shown on the drawings and are private. 

A meter is not required and there are no connection fees. An existing irrigation main line 

is available at the north end of the project. The controller for this system is located inside 

the Student Engagement Center. If a new system is required for the south portion of 
this project, a new tap, RPZ and controller will be required. 

Addendum 4 Clarification: It is a reasonable assumption that a tap, RPZ and controller 

will be required for the south portion of the project. This work is designated to be 

designed by the irrigation contractor, who will be responsible for proposing the system 

design and coordinating locations of such elements with the design team during the 

submittal / shop drawing process. 

 
END OF ADDENDUM NO. 04 
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FORM OF BID PROPOSAL (ADDENDUM 4 / FINAL) 
 
BID TIME/DATE : ​ 10:00AM Thursday, September 10th 
BID PLACE:​ ​ UAPB Facilities Management Building, 2001 Carver Ave, Pine Bluff, AR 71601 
 
BID FROM:​ ______________________________________________ 
 
BID TO:​ University of Arkansas System Board of Trustees acting for and on behalf of  
​ the University of Arkansas at Pine Bluff 
PROJECT:​ UAPB PEDESTRIAN MALL - PH. 1 (TAP-16) (S) 
PROJECT #:​ 020673 
 
 
 

1.​ Having carefully examined the Contract Documents for this project, as well as the premises and all conditions 
affecting the proposed construction, the undersigned proposes and agrees to enter into an Agreement with the 
Owner in the form included in the Contract documents to perform and furnish all labor, materials, services, and 
equipment necessary for, or incidental to, the construction of the project within the Contract Time indicated in this 
Bid in accordance with the Contract Documents. 

 
2.​ The undersigned, in compliance with the Contract Documents for the construction of the above named project, 

does hereby declare: 
a.​ The undersigned understands that the Owner reserves the right to reject any and all bids and to waive any 

formality. 
b.​ That this bid will remain subject to acceptance and may not be withdrawn for a period of forty-five (45) calendar 

days after the bid opening. 
c.​ That if awarded the Contract, the undersigned will enter into Agreement and execute required documents listed 

below within fifteen (15) days after receipt of the Intent to Award. 
i.​ Performance & Payment Bonds 
ii.​ Proof of Insurance 
iii.​ Contract & Grant Disclosure Certification 

d.​ The undersigned further agrees that the bid security payable to Owner and accompanying this proposal shall 
become the property of the Owner as liquidated damages if the undersigned fails to execute the Contract or to 
deliver the required documents to the Owner within the time frame as stated in paragraph 2(c) from receipt of 
the Intent to Award as these acts constitute a breach of the Contractor’s duties. 

e.​ The undersigned understands that the Owner's intent is to construct all facilities proposed within the limits 
established by the funds appropriated for the project. 

f.​ The names of subcontractors and the nature of the work to be performed by each one have been included on 
the Bid Form. 

g.​ Bids submitted by a “Joint Venture/Joint Adventure” shall be signed by representatives of each component part 
of the Joint Venture. The licenses of each component part of the Joint Venture shall also be listed in the bid 
submittal. Therefore, joint venture bidders shall indicate at least two (2) signatures and two (2)licenses numbers 
on the  Bid Form. Exception: Joint Ventures who have been properly licensed with the Arkansas Contractors 
Licensing Board as a “Joint Venture” need only to indicate the joint venture license number on the Bid Form. 
Joint Venture Bidders shall indicate at least two (2) signatures on the bid form even if they are licensed as a 
joint venture. 

 
3.​ The undersigned acknowledges receipt of and inclusion as a part of the Contract Documents the following 

addenda.  Failure to acknowledge all addenda may result in rejection of bid. 
  

Addendum #1 
 
Dated: 

 
Received:  

Addendum #2 
 
Dated: 

 
Received:  

Addendum #3 
 
Dated: 

 
Received:​   

Addendum #4 
 
Dated: 

 
Received:​  

 
 

 
BID FORM ​ 00 41 00-1 



UAPB PEDESTRIAN MALL - PH.1 (TAP-16) (S) 
 
 

4.​ Bidder will complete the work for the following prices: 
 
 

BID SCHEDULE 
 

 
TOTAL BASE BID PRICE 

 

 
BID FORM ​ 00 41 00-2 

Item 
No. 

Description Estimated 
Quantity 

Unit Unit  
Bid Price 

Total  
Bid Amount 

201 MOBILIZATION / SITE PREPARATION 1 LS   

202 R & D OF SMALL TREES 10 EA   

202 R & D OF LARGE TREES 7 EA   

202 R & D OF CONCRETE WALKS 1,245 SYD   

202 R & D OF EXISTING PAVEMENT 1,700 SYD   

202 R & D OF EXISTING CURB AND GUTTER 563 LF   

202 R & D OF GRATED INLET 6 EA   

210 UNCLASSIFIED EXCAVATION 1,250 CY   

505 P.C. CONCRETE DRIVEWAY 1,130 SY   

302 SELECT MATERIAL (SM-4) 1,250 CY   

303 AGGREGATE BASE COURSE (CLASS 7) 1,206 TON   

321 GRATE INLET GRAVEL FILTER 10 EA   

331 SILT FENCE 1,145 LF   

606 CROSS DRAIN (12”) 38 LF   

609 GRATED INLET 6 EA   

633 STORM JUNCTION BOX 1 EA   

633 CONCRETE WALKS 2,016 SY   

634 PC CONCRETE CURB 160 LF   

641 TYPE 3 WHEEL CHAIR RAMP 7 SY   

708 ELEC. COND.-IN-CONDUIT (1C/8 AWG) 1,900 LF   

708 ELEC. COND.-IN-CONDUIT (2C/6 AWG) 1,900 LF   

710 NON-METALIC CONDUIT (1”) 1,400 LF   

711 CONCRETE PULL BOX (TYPE 1) 10 EA   
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(USE WORDS) 

 
 

                                                     
(USE FIGURES) 

    
5.​ The following documents are attached to the bid form and made a part of this Bid. **Failure to execute 

and submit the following shall render this bid nonresponsive and not eligible for award consideration.** 
a.​ Bid Security 
b.​ Combined Certifications Form 
c.​ Anti-Collusion and Debarment Certification 
d.​ Restriction of Boycott of Israel Certification 
e.​ Certification of Federal Aid Projects 

 
6.​ Bidder agrees that the work will be substantially complete and ready for final payment excluding retainage in 

accordance with the General Conditions within 120 days of the date established in a written Notice to Proceed. 
The Bidder further agrees to increase the size of the work force, increase daily or weekly work hours, increase the 
work week, increase shift sizes and/or any other necessary measures to achieve Substantial Completion of the 
work by the above established date.   
 

7.​ Should the undersigned fail to fully complete the work within Completion Date stated above, or any agreed 
extension thereof, he shall pay the Owner as fixed, agreed and not as a penalty, liquidated damages in the sum of 
two hundred fifty dollars ($250.00) for each calendar day of delay until the work is completed or accepted. The 
said sum shall be withheld by the owner from payments due to be made to the Contractor by the Owner under the 
terms of the Agreement. 

 
BID FORM ​ 00 41 00-3 

714 LUMINAIRE ASSEMBLY 23 EA   

714 ILLUMINATION POLE 23 EA   

714 LIGHT POLE FOUNDATION 23 EA   

718 REFL. PAINT PVMT. MARK WHT. (4”) 180 LF   

718 REFL. PAINT PVMT. MARK (ADA EMBLEM) 1 EA   

718 REFL. PAINT PVMT. MARK (FIRE LANE) 305 LF   

726 STANDARD SIGN 20 SF   

729 CHANNEL POST SIGN SUPPORT (U1-1) 4 EA   

906 REMOVEABLE BOLLARD 4 EA   

SP CONCRETE WHEELSTOP 4 EA   

SP ADJUST SANITARY MANHOLE LID 2 EA   

SP GRASS PAVING SYSTEM 275 SY   

SP LANDSCAPING & IRRIGATION 1 LS   

SP LIGHTING CONTROL PANEL & PROGRAMMING 1 LS   
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8.​ The bidder proposed to use the following subcontractors to construct a portion of the project: 

 
 
NAME:__________________________________________________________________________ 
 
ADDRESS: ______________________________________________________________________ 
 
BRIEF LIST OF WORK: ____________________________________________________________ 
 
APPROX AMOUNT OF SUBCONTRACT: ______________________________________________ 
 
 
 
NAME:__________________________________________________________________________ 
 
ADDRESS: ______________________________________________________________________ 
 
BRIEF LIST OF WORK: ____________________________________________________________ 
 
APPROX AMOUNT OF SUBCONTRACT: ______________________________________________ 
 
 
 
NAME:__________________________________________________________________________ 
 
ADDRESS: ______________________________________________________________________ 
 
BRIEF LIST OF WORK: ____________________________________________________________ 

 
APPROX AMOUNT OF SUBCONTRACT: ______________________________________________ 
 
 
 
NAME:__________________________________________________________________________ 
 
ADDRESS: ______________________________________________________________________ 
 
BRIEF LIST OF WORK: ____________________________________________________________ 

 
APPROX AMOUNT OF SUBCONTRACT: ______________________________________________ 
 
 
 
NAME:__________________________________________________________________________ 
 
ADDRESS: ______________________________________________________________________ 
 
BRIEF LIST OF WORK: ____________________________________________________________ 

 
APPROX AMOUNT OF SUBCONTRACT: ______________________________________________ 
 
 
 
 
 

 
BID FORM ​ 00 41 00-4 
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Respectfully Submitted, 

Name of Bidder (Typed or Printed) 
 
 
 
 
 
 
Address 
 
 
 
BY: (Signature and Title)                                         Date of Bid 
 
 
 
Contractor’s License Number or Contractor’s (Joint Venture) License Number(s) 
 
 
 
Telephone No.                          Contact Email: 
 
 
 
Federal ID Number or SSN# 

 

 
BID FORM ​ 00 41 00-5 










