

JOB 020802
HWYS. 15/31 Y-INTERS. SAFETY IMPVTS. (S)
MAY 20, 2026

Question:

Due to the phasing/scope of the Project in conjunction with the Project being let in late May, would the Department consider revising the contract to a working day contract?

Answer:

The contract will remain a calendar day contract. However, we will be removing Special Provision "Flexible Beginning of Work – Calendar Day Contract" via addendum.