

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
8-26-2026		6	ARK.	040904	5	742
GOVERNING SPECIFICATIONS AND GENERAL NOTES						

GOVERNING SPECIFICATIONS


ARKANSAS STATE HIGHWAY COMMISSION STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION, EDITION OF 2014, AND THE FOLLOWING SPECIAL PROVISIONS AND SUPPLEMENTAL SPECIFICATIONS:

ERRATA_____ERRATA FOR THE BOOK OF STANDARD SPECIFICATIONS
FHWA-1273__REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS
FHWA-1273__SUPPLEMENT - EQUAL EMPLOYMENT OPPORTUNITY - NOTICE TO CONTRACTORS
FHWA-1273__SUPPLEMENT - SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES (23 U.S.C. 140)
FHWA-1273__SUPPLEMENT - EQUAL EMPLOYMENT OPPORTUNITY - GOALS AND TIMETABLES
FHWA-1273__SUPPLEMENT - EQUAL EMPLOYMENT OPPORTUNITY - FEDERAL STANDARDS
FHWA-1273__SUPPLEMENT - POSTERS AND NOTICES REQUIRED FOR FEDERAL-AID PROJECTS
FHWA-1273__SUPPLEMENT - WAGE RATE DETERMINATION
FHWA-1273__SUPPLEMENT - TRAINING PROGRAM - JOB 040904
100-3_____CONTRACTOR'S LICENSE
100-4_____DEPARTMENT NAME CHANGE
102-2_____ISSUANCE OF PROPOSALS
102-3_____PREQUALIFICATION OF BIDDERS
103-2_____CONTACT INFORMATION FOR MOTORIST DAMAGE CLAIMS
105-4_____MAINTENANCE DURING CONSTRUCTION
107-2_____RESTRAINING CONDITIONS
108-1_____LIQUIDATED DAMAGES
108-2_____WORK ALLOWED PRIOR TO ISSUANCE OF WORK ORDER
110-1_____PROTECTION OF WATER QUALITY AND WETLANDS
210-1_____UNCLASSIFIED EXCAVATION
303-1_____AGGREGATE BASE COURSE
306-1_____QUALITY CONTROL AND ACCEPTANCE
307-2_____CEMENT TREATED BASE COURSE
308-2_____CEMENT STABILIZED CRUSHED STONE BASE COURSE
400-1_____TACK COATS
400-4_____DESIGN AND QUALITY CONTROL OF ASPHALT MIXTURES
400-5_____PERCENT AIR VOIDS FOR ACHM MIX DESIGNS
400-6_____LIQUID ANTI-STRIP ADDITIVE
400-7_____TRACKLESS TACK
404-3_____DESIGN OF ASPHALT MIXTURES
409-2_____ASPHALT LABORATORY FACILITY
410-1_____CONSTRUCTION REQUIREMENTS AND ACCEPTANCE OF ASPHALT CONCRETE PLANT MIX COURSES
410-2_____DEVICES FOR MEASURING DENSITY FOR ROLLING PATTERNS
410-4_____EVALUATION OF ACHM SUBLT REPLACEMENT MATERIAL
416-1_____RECYCLED ASPHALT PAVEMENT
501-3_____PORTLAND CEMENT CONCRETE PAVEMENT
505-1_____PORTLAND CEMENT CONCRETE DRIVEWAY
600-2_____INCIDENTAL CONSTRUCTION
603-1_____LANE CLOSURE NOTIFICATION
604-1_____RETROREFLECTIVE SHEETING FOR TRAFFIC CONTROL DEVICES IN CONSTRUCTION ZONES
604-3_____TRAFFIC CONTROL DEVICES IN CONSTRUCTION ZONES (MASH)
605-1_____CONCRETE DITCH PAVING
606-1_____PIPE CULVERTS FOR SIDE DRAINS
617-1_____GUARDRAIL TERMINAL (TYPE 2)
617-2_____GUARDRAIL DELINEATORS
619-1_____FENCES
620-1_____MULCH COVER
621-1_____FILTER SOCKS
637-1_____MAILBOXES
700-2_____TRAFFIC CONTROL FACILITIES
723-1_____GENERAL REQUIREMENTS FOR SIGNS
729-1_____CHANNEL POST SIGN SUPPORT
730-1_____BREAKAWAY SIGN SUPPORT
732-1_____CRASH CUSHION
800-1_____STRUCTURES
802-3_____CONCRETE FOR STRUCTURES
802-5_____CONCRETE FOR STRUCTURES
804-2_____REINFORCING STEEL FOR STRUCTURES
807-2_____STEEL STRUCTURES
808-1_____INSTALLATION OF ELASTOMERIC BEARINGS
808-2_____ELASTOMERIC BEARINGS
JOB 040904__ARCHEOLOGICAL MONITORING
JOB 040904__ARCHITECTURAL FINISH
JOB 040904__ARMY CORPS RESTRAINING CONDITIONS
JOB 040904__ASPHALT MIXTURES WITH PG 76-22 BINDER
JOB 040904__ASSESSMENT OF WORKING DAYS – MAINTENANCE OF TRAFFIC
JOB 040904__AUTOMATED WORK ZONE INFORMATION SYSTEM
JOB 040904__BIDDING REQUIREMENTS AND CONDITIONS
JOB 040904__BRIDGE MOUNTED GALVANIZED STEEL CONDUIT SYSTEM
JOB 040904__BROADBAND INTERNET SERVICE FOR FIELD OFFICE
JOB 040904__BUY AMERICA - CONSTRUCTION MATERIALS
JOB 040904__CARGO PREFERENCE ACT REQUIREMENTS
JOB 040904__CEMENT STABILIZED CRUSHED STONE BASE COURSE
JOB 040904__CLASS C FLY ASH IN PORTLAND CEMENT CONCRETE PAVEMENT AND CLASS S(AE) CONCRETE
JOB 040904__COLD MILLING – COUNTY PROPERTY
JOB 040904__COMPACTED EMBANKMENT ZONING
JOB 040904__CONCRETE BARRIER WALL
JOB 040904__CONCRETE BRIDGE DECK CURING AND SURFACE TREATMENT RESTRICTIONS
JOB 040904__CONCRETE DITCH PAVING
JOB 040904__CONCRETE FOR STRUCTURES
JOB 040904__CONCRETE PULL BOX
JOB 040904__CONSTRUCTION DELAY DUE TO ARCHEOLOGICAL MITIGATION
JOB 040904__CONSTRUCTION IN SPECIAL FLOOD HAZARD AREAS


NUMBER TITLE
JOB 040904__CONSTRUCTION PROJECT INFORMATION SIGN
JOB 040904__CONTRACTOR PROVIDED CULTURAL RESOURCES CLEARANCE FOR OFF-SITE LOCATIONS
JOB 040904__CULVERT CLEAN OUT
JOB 040904__DELAY IN RIGHT-OF-WAY OCCUPANCY
JOB 040904__DESIGN AND QUALITY CONTROL ASPHALT MIXTURES
JOB 040904__DESIGN OF ASPHALT MIXTURES - AGGREGATES
JOB 040904__DETAILS FOR SAFETY OF STREAM TRAFFIC
JOB 040904__DIRECT TENSION INDICATORS FOR HIGH STRENGTH BOLT ASSEMBLIES
JOB 040904__DOCUMENTATION OF PAYMENTS MADE - PROMPT PAYMENT (SIGNET)
JOB 040904__DRILLED SHAFT FOUNDATIONS
JOB 040904__DRILLED SHAFT FOUNDATIONS FOR STEEL SIGN STRUCTURES
JOB 040904__DRIVEN PILING BY METHOD A
JOB 040904__ELECTRICAL CONDUCTORS FOR LUMINAIRES (ROADWAY LIGHTING)
JOB 040904__ELECTRICAL CONDUCTORS-IN-CONDUIT (ROADWAY LIGHTING)
JOB 040904__ENHANCED THERMOPLASTIC PAVEMENT MARKING
JOB 040904__FIBER OPTIC CONCRETE PULL BOX
JOB 040904__FLEXIBLE BEGINNING OF WORK – CALENDAR DAY CONTRACT
JOB 040904__FURNISHING, INSTALLING AND LEAVING IN PLACE PRECAST CONCRETE BARRIER WALL
JOB 040904__GEOTEXTILE FABRIC
JOB 040904__HIGH MAST ILLUMINATION ASSEMBLY
JOB 040904__HIGH MAST LUMINAIRE ELEVATED SERVICE PLATFORM
JOB 040904__INSURANCE, CONSTRUCTION, AND FLAGGING REQUIREMENTS ON RAILROAD PROPERTY (UPRR)
JOB 040904__ITS ELECTRICAL JUNCTION BOX, METALLIC
JOB 040904__ITS NON-METALLIC CONDUIT SYSTEM
JOB 040904__LED ROADWAY ILLUMINATION POLE
JOB 040904__LIQUIDATED DAMAGES PROCEDURE FOR BID LETTINGS
JOB 040904__LOCAL WORK ZONE LAW ENFORCEMENT
JOB 040904__LONGITUDINAL JOINT DENSITIES FOR ACHM SURFACE COURSES
JOB 040904__LONGITUDINAL TINING
JOB 040904__MAINTENANCE OF TRAFFIC
JOB 040904__MANDATORY ELECTRONIC CONTRACT
JOB 040904__MANDATORY ELECTRONIC DOCUMENT SUBMITTAL
JOB 040904__METAL GRATING FOR PLATFORM
JOB 040904__MOBILE SPEED NOTIFICATION SYSTEM (SPECIAL)
JOB 040904__NESTING SITES OF MIGRATORY BIRDS
JOB 040904__NONDESTRUCTIVE TESTING OF DRILLED SHAFTS
JOB 040904__NONDESTRUCTIVE TESTING OF DRILLED SHAFTS FOR STEEL SIGN STRUCTURES
JOB 040904__OFF-SITE RESTRAINING CONDITIONS FOR AMERICAN BURYING BEETLE
JOB 040904__OFF-SITE RESTRAINING CONDITIONS FOR INDIANA AND NORTHERN LONG-EARED BATS
JOB 040904__OMNI-DIRECTIONAL BREAKAWAY SIGN SUPPORT
JOB 040904__PARTNERING REQUIREMENTS
JOB 040904__PCC PAVEMENT SURFACE SMOOTHNESS (IRI)
JOB 040904__PEDESTAL TYPE SERVICE POINT ASSEMBLY
JOB 040904__PERCENT WITHIN LIMITS/PAVEMENT SMOOTHNESS (IRI)
JOB 040904__PLASTIC PIPE
JOB 040904__PORTABLE CONSTRUCTION LIGHTING
JOB 040904__PORTLAND CEMENT CONCRETE PAVEMENT
JOB 040904__PRE-BID ON SITE INVESTIGATION OF SOIL CONDITIONS
JOB 040904__PRICE ADJUSTMENT FOR ASPHALT BINDER
JOB 040904__PRICE ADJUSTMENT FOR FUEL
JOB 040904__PRIME CONTRACTOR PERFORMANCE EVALUATION
JOB 040904__PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT
JOB 040904__PROSECUTION AND PROGRESS WITH BID SCHEDULE
JOB 040904__REMOVING AND REPLACING TOPSOIL
JOB 040904__RETAINING WALLS
JOB 040904__ROADWAY CONSTRUCTION CONTROL
JOB 040904__ROCK FILL
JOB 040904__SEQUENCE OF CONSTRUCTION - ALTERNATE CONCEPTUAL PROPOSAL (ACP)
JOB 040904__SETTLEMENT MONITORING
JOB 040904__SHORING FOR CULVERTS
JOB 040904__SITE USE (A+C METHOD) – CALENDAR DAY CONTRACT
JOB 040904__SOIL STABILIZATION
JOB 040904__SPECIAL CLEARING REQUIREMENTS
JOB 040904__SPECIAL SAFETY REQUIREMENTS FOR BRIDGES
JOB 040904__SPECIAL SAFETY REQUIREMENTS FOR OVERHEAD SIGNS
JOB 040904__STEEL SIGN STRUCTURES
JOB 040904__STORM WATER POLLUTION PREVENTION PLAN
JOB 040904__SUBMISSION OF ASPHALT CONCRETE HOT MIX ACCEPTANCE TEST RESULTS
JOB 040904__TEMPORARY RETAINING WALLS
JOB 040904__TEXTURED COATING FINISH
JOB 040904__TRAFFIC CONTROL DEVICES IN CONSTRUCTION ZONES
JOB 040904__TRAFFIC CONTROL DEVICES IN CONSTRUCTION ZONES LEFT IN PLACE
JOB 040904__TRENCHING AND SHOULDER PREPARATION FOR TEMPORARY WIDENING
JOB 040904__UNDERDRAIN FLUSHING AND INSPECTION
JOB 040904__UTILITY ADJUSTMENTS
JOB 040904__VALUE ENGINEERING
JOB 040904__VENDOR REGISTRATION REQUIREMENT
JOB 040904__WARM MIX ASPHALT
JOB 040904__WATER POLLUTION CONTROL
JOB 040904__WIRE ROPE SAFETY FENCE (POST REPAIR)
JOB 040904__WIRE ROPE SAFETY FENCE (WRSF) SPECIFICATIONS
JOB 040904__WIRE ROPE SAFETY FENCE MAINTENANCE MATERIALS
JOB 040904__WORK ZONE LAW ENFORCEMENT
JOB 040904__WRSF TRAINING WORKSHOP

GENERAL NOTES

- GRADE LINE DENOTES FINISHED GRADE WHERE SHOWN ON PLANS.
- ALL PIPE LINES, POWER, TELEPHONE, AND TELEGRAPH LINES TO BE MOVED OR LOWERED BY THE RESPECTIVE OWNERS AS PER AGREEMENT WITH SUCH OWNERS.
- ANY EQUIPMENT OR APPURTENANCE THAT INTERFERES WITH THE PROPOSED CONSTRUCTION AND WHICH MAY BE THE PROPERTY OF UTILITY SERVICE ORGANIZATIONS SHALL BE MOVED BY THE OWNERS UNLESS OTHERWISE PROVIDED.
- THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING U. S. MAILBOXES WITHIN THE PROJECT LIMITS IN SUCH A MANNER THAT THE PUBLIC MAY RECEIVE CONTINUED MAIL SERVICE. PAYMENT WILL BE CONSIDERED INCLUDED IN THE PRICE BID FOR THE VARIOUS BID ITEMS.
- ALL LAND MONUMENTS LOCATED WITHIN THE CONSTRUCTION AREA SHALL BE PROTECTED IN ACCORDANCE WITH SECTION 107.12 OF THE STANDARD SPECIFICATIONS.
- ALL TREES THAT DO NOT DIRECTLY INTERFERE WITH THE PROPOSED CONSTRUCTION SHALL BE SPARED AS DIRECTED BY THE ENGINEER. CARE AND DISCRETION SHALL BE USED TO ENSURE THAT ALL TREES NOT TO BE REMOVED SHALL BE HARMED AS LITTLE AS POSSIBLE DURING THE CONSTRUCTION OPERATIONS.
- THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING A FENCE TO CONTROL LIVESTOCK IN AREAS WHERE PASTURES ARE SEVERED. WIRE FENCE MAY BE CONSTRUCTED INITIALLY, OR IN LIEU THEREOF, THE CONTRACTOR AT HIS OWN EXPENSE, MAY ELECT TO PROVIDE TEMPORARY FENCING SUITABLE TO CONTAIN LIVESTOCK.
- THE SEQUENCE AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLANS IS A GENERAL OUTLINE FOR THE CONSTRUCTION OF THIS PROJECT, AND IN NO WAY IS IT INTENDED TO COVER EVERY ITEM IN THE PROJECT. ITEMS NOT CRITICAL TO THE CONSTRUCTION SEQUENCE MAY BE CONSTRUCTED IN ANY STAGE AS APPROVED BY THE RESIDENT ENGINEER.
- ALL FLEXIBLE BASE AND ASPHALTIC PAVEMENTS REMOVED SHALL BE PAID FOR UNDER THE ITEM NO. 210 - UNCLASSIFIED EXCAVATION.
- THE EXISTING ASPHALT PAVEMENT TO BE REMOVED FROM THE REMAINING PAVEMENT SHALL BE SEPARATED BY SAWING ALONG A NEAT LINE. AFTER SAWING, THE PAVEMENT TO BE REMOVED SHALL BE CAREFULLY REMOVED IN A MANNER THAT WILL NOT DAMAGE THE PAVEMENT THAT IS TO REMAIN. ANY DAMAGE OF THE ASPHALT PAVEMENT THAT IS TO REMAIN IN PLACE SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE.
- THIS PROJECT IS COVERED UNDER A SECTION 404 NATIONWIDE 14 PERMIT. REFER TO SECTION 110 OF THE STANDARD SPECIFICATIONS, EDITION OF 2014, FOR PERMIT REQUIREMENTS.



DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
8-27-2026		6	ARK,	040904	202	742
9-03-2026						



EARTHWORK

STATION	STATION	LOCATION / DESCRIPTION	UNCLASSIFIED EXCAVATION	COMPACTED EMBANKMENT	REMOVING AND REPLACING TOPSOIL
				CU. YD.	
593+14.72	861+00.00	I-49 STAGE 1	40547	1003337	
593+14.72	861+00.00	I-49 STAGE 2	69784	63569	
593+14.72	861+00.00	I-49 STAGE 3	105439	24213	
593+14.72	861+00.00	I-49 STAGE 4	6075	165894	
593+14.72	861+00.00	I-49 STAGE 5	5176	22647	
593+14.72	861+00.00	I-49 STAGE 7	15349	39048	
608+85.66	670+87.24	I-40 STAGE 2	1808	5104	
608+85.66	670+87.24	I-40 STAGE 4	12770	81	
608+85.66	670+87.24	I-40 STAGE 7	761		
20+32.60	33+44.73	CC RAMP 3 STAGE 3	39406	13522	
139+50.00	152+92.94	RAMP I40EB-I49NB STAGE 2	69	17475	
139+50.00	152+92.94	RAMP I40EB-I49NB STAGE 5	1319	34766	
139+50.00	152+92.94	RAMP I40EB-I49NB STAGE 6	165	2459	
139+50.00	152+92.94	RAMP I40EB-I49NB STAGE 7	15015	389	
13+21.94	28+47.15	RAMP I40WB-I49NB STAGE 1	81	8	
13+21.94	28+47.15	RAMP I40WB-I49NB STAGE 2	1089	18174	
13+21.94	28+47.15	RAMP I40WB-I49NB STAGE 5	428	6583	
13+21.94	28+47.15	RAMP I40WB-I49NB STAGE 5 UNDERCUT	1744		
13+21.94	28+47.15	RAMP I40WB-I49NB STAGE 6	18316	941	
13+21.94	28+47.15	RAMP I40WB-I49NB STAGE 7	8	191	
16+94.04	34+89.89	RAMP I49NB-I40EB STAGE 1	172	71282	
16+94.04	34+89.89	RAMP I49NB-I40EB STAGE 2	108	7397	
34+00.00	34+89.89	RAMP I49NB-I40EB STAGE 2 UNDERCUT	616		
52+00.00	61+01.43	RAMP I40WB-I49SB STAGE 2	884	9561	
52+00.00	61+01.43	RAMP I40WB-I49SB STAGE 7	1287	3557	
25+03.93	74+36.36	RAMP I49NB-I40WB STAGE 1	2650	161990	
25+03.93	74+36.36	RAMP I49NB-I40WB STAGE 2	282	5693	
25+03.93	74+36.36	RAMP I49NB-I40WB STAGE 4	22911	27346	
10+03.96	55+30.91	RAMP I49SB-I40EB STAGE 2	1738	8585	
19+50.00	20+00.00	RAMP I49SB-I40EB STAGE 2 UNDERCUT	219		
10+03.96	55+30.91	RAMP I49SB-I40EB STAGE 3	724	44305	
10+03.96	55+30.91	RAMP I49SB-I40EB STAGE 4	4519	3557	
35+50.00	37+70.00	RAMP I49SB-I40EB STAGE 4 UNDERCUT	942		
10+03.96	55+30.91	RAMP I49SB-I40EB STAGE 5	7802	2562	
10+03.96	55+30.91	RAMP I49SB-I40EB STAGE 7	1005	4044	
14+60.78	32+22.72	RAMP I49SB-I40WB STAGE 1	8770	31354	
14+61.00	20+00.00	RAMP I49SB-I40WB STAGE 1 UNDERCUT	11326		
14+60.78	32+22.72	RAMP I49SB-I40WB STAGE 3	1227	6189	
14+60.78	32+22.72	RAMP I49SB-I40WB STAGE 4	10837	88	
10+00.00	32+36.54	COLLUM FR STAGE 1	3239	7898	
10+00.00	32+36.54	COLLUM FR STAGE 3	741		
10+66.68	41+56.50	DRIVEWAY 7 STAGE 1	197	3584	
10+66.68	41+56.50	DRIVEWAY 7 STAGE 3	73	233	
10+50.45	12+22.63	DRIVEWAY 8 STAGE 1	127	190	
10+51.19	13+11.49	DRIVEWAY 9 STAGE 1	53	358	
20+51.38	23+08.86	DRIVEWAY 10 STAGE 1	119	389	
10+11.37	21+16.07	HENRY SR	1808	3233	
34+76.45	46+03.98	HWY 162 HENRY STAGE 2	692	2966	
34+76.45	46+03.98	HWY 162 HENRY STAGE 3	227	9	
34+76.45	46+03.98	HWY 162 HENRY STAGE 4	3208	1367	
10+15.00	24+10.92	OLD WIRE RD STAGE 1	1282	601	
11+40.00	23+20.00	WATERFRONT STAGE 1	749	1963	
11+40.00	23+20.00	WATERFRONT STAGE 2	1530	18710	
11+40.00	23+20.00	WATERFRONT STAGE 3	1733	1186	
ENTIRE PROJECT		APPROACHES	5	745	
ENTIRE PROJECT		POND AND FILL		1887	
ENTIRE PROJECT		FROG BAYOU SPECIAL GRADING	20183		
ENTIRE PROJECT		REMOVING AND REPLACING TOPSOIL			26932
TOTALS:			449334	1851230	26932

STONE BACKFILL

STATION	LOCATION / DESCRIPTION	STONE BACKFILL
		TON
631+45.00	C.L. I-49	764
640+50.00	C.L. I-49	400
690+79.84	C.L. I-49	6712
725+75.00	C.L. I-49	2064
761+00.00	C.L. I-49	6028
58+50.00	C.L. RAMP I40WB-I49SB	347
TOTAL:		16315

NOTE: STONE BACKFILL TO BE PAID FOR AS ROCK FILL

ROCK FILL

STATION	STATION	LOCATION / DESCRIPTION	ROCK FILL	GEOTEXTILE FABRIC (TYPE 8)	GEOTEXTILE FABRIC (TYPE 10)
			CU. YD.	SQ. YD.	
618+50.00	622+00.00	I-49 STAGE 1	16880	5648	5266
681+10.00	684+90.00	I-49 STAGE 1	28413	6057	9007
768+61.00	770+82.00	I-49 STAGE 2	20532	4144	5635
831+58.00	835+70.00	I-49 STAGE 2	2315	1731	2416
685+85.00	689+60.00	I-49 STAGE 4	21669	8413	11121
831+58.00	835+70.00	I-49 STAGE 5	5053	2527	3582
831+58.00	835+70.00	I-49 STAGE 7	1996	3095	481
146+00.00	149+00.00	RAMP I40EB-I49NB STAGE 5	4842	2170	3985
20+00.00	24+00.00	RAMP I40WB-I49NB STAGE 2	3979	1189	2934
21+30.00	25+00.00	RAMP I40WB-I49NB STAGE 5	564	326	927
24+00.00	26+00.00	RAMP I40WB-I49NB STAGE 5 BACKFILL	1744		
52+12.00	54+00.00	RAMP I40WB-I49SB STAGE 7	770	693	814
54+00.00	55+00.00	RAMP I40WB-I49SB STAGE 2	990	572	1627
16+94.04	18+58.72	RAMP I49NB-I40EB STAGE 1	3581	1050	2800
34+00.00	35+00.00	RAMP I49NB-I40EB STAGE 2	365	140	480
34+00.00	35+00.00	RAMP I49NB-I40EB STAGE 2 BACKFILL	616		
24+85.00	27+02.00	RAMP I49NB-I40WB STAGE 1	3975	2061	2557
32+00.00	38+00.00	RAMP I49NB-I40WB STAGE 1	43042	13203	17114
38+00.00	40+58.00	RAMP I49NB-I40WB STAGE 1	7426	2270	2942
52+31.00	54+74.20	RAMP I49NB-I40WB STAGE 1	2668	335	417
60+55.00	62+70.00	RAMP I49NB-I40WB STAGE 1	10794	1771	2204
42+58.00	45+50.00	RAMP I49NB-I40WB STAGE 4	4182	2817	3681
45+50.00	46+50.00	RAMP I49NB-I40WB STAGE 4	1694	673	879
19+50.00	20+00.00	RAMP I49SB-I40EB STAGE 2 BACKFILL	404		
50+50.00	54+65.00	RAMP I49SB-I40EB STAGE 3	5981	9842	12379
35+50.00	37+70.00	RAMP I49SB-I40EB STAGE 4 BACKFILL	942		
14+61.00	17+00.00	RAMP I49SB-I40WB STAGE 1	2662	5221	8306
14+61.00	20+00.00	RAMP I49SB-I40WB STAGE 1 BACKFILL	11326		
TOTALS:			209405	75948	101554

NOTE: 10" AGGREGATE BASE COURSE (CLASS 7) TO BE PAID FOR AS ROCK FILL. SEE SPECIAL DETAIL.

NOTE: STONE BACKFILL TO BE PAID FOR AS ROCK FILL.

CONCRETE BARRIER WALL

STATION	STATION	LOCATION	SIDE TYPE A	SIDE TYPE E	MEDIAN TYPE SPECIAL
					LIN. FT.
834+22	834+73	RT. OF I-49 N.B. M.L.		51	
834+22	835+23	LT. OF I-49 S.B. M.L.			101
849+89	850+64	RT. OF I-49 N.B. M.L.	75		
145+53	146+00	LT. OF C.L. RAMP I40EB-I49NB	47		
146+00	148+73	LT. OF C.L. RAMP I40EB-I49NB	273		
61+39	61+99	LT. OF C.L. RAMP I40WB-I49SB	60		
33+74	45+00	LT. OF C.L. RAMP I49SB-I40EB	1126		
39+60	45+00	RT. OF C.L. RAMP I49SB-I40EB	540		
45+00	45+67	LT. OF C.L. RAMP I49SB-I40EB	67		
45+00	53+19	RT. OF C.L. RAMP I49SB-I40EB	819		
TOTALS:			3007	51	101

WIRE ROPE SAFETY FENCE

STATION	STATION	LOCATION	WIRE ROPE SAFETY FENCE	WIRE ROPE SAFETY FENCE ANCHORS *	WIRE ROPE SAFETY FENCE MAINTENANCE	WIRE ROPE SAFETY FENCE (POST REPAIR)	CONCRETE DITCH PAVING (TYPE B)			SOLID SODDING	WATER
			LIN. FT.	EACH	LUMP SUM	EACH	LENGTH LIN. FT.	"W" FEET	SQ. YD.	SQ. YD.	M. GAL.
851+25	854+41	RT. OF C.L. I-49	312	2			312	7.18	248.91	138.67	1.75
857+50	858+00	RT. OF C.L. I-49	50	2			50	8.00	44.44	22.22	0.28
858+00	869+00	RT. OF C.L. I-49	1100				1100	8.00	977.78	488.89	6.16
869+00	869+50	RT. OF C.L. I-49	50				50	8.00	44.44	22.22	0.28
ENTIRE PROJECT					1.00	50					
TOTALS:			1512	4	1.00	50	1512	31.18	1315.57	672.00	8.47

* DENOTES FOR INFORMATION ONLY

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
8-27-2026		6	ARK.	040904	206	742
QUANTITY SHEETS						




BASE AND SURFACING - CONCRETE BASE											
STATION	STATION	LOCATION	LENGTH	CEMENT STABILIZED CRUSHED STONE BASE COURSE (6" COMP'D. DEPTH)				GEOTEXTILE FABRIC (TYPE SPECIAL)		PORTLAND CEMENT CONCRETE BASE	
				AVG. WID.	PROCESSING	CEMENT	AGGREGATE	AVG. WID.	SQ. YD.	AVG. WID.	9" U.T.
			FEET	SQ. YD.	TON	FEET	FEET	SQ. YD.	FEET	SQ. YD.	
MAIN LANES											
611+57.78	612+15.49	I-49 S.B. ML 45' CONCRETE APPROACH	57.71	30.94	198.39	2.78	66.66	30.94	198.39	26.94	172.75
612+29.88	612+85.92	I-49 N.B. ML 45' CONCRETE APPROACH	56.04	30.24	188.29	2.64	63.27	30.24	188.29	26.24	163.39
619+49.30	620+02.90	I-49 S.B. ML 45' CONCRETE APPROACH	53.60	29.76	177.24	2.48	59.55	29.76	177.24	25.76	153.42
620+02.03	620+56.26	I-49 N.B. ML 45' CONCRETE APPROACH	54.23	30.24	182.21	2.55	61.22	30.24	182.21	26.24	158.11
681+82.58	682+49.44	I-49 S.B. ML 45' CONCRETE APPROACH	66.86	30.00	222.87	3.12	74.88	30.00	222.87	26.00	193.15
683+06.79	683+71.35	I-49 N.B. ML 45' CONCRETE APPROACH	64.56	30.00	215.20	3.01	72.31	30.00	215.20	26.00	186.51
686+96.65	687+61.21	I-49 S.B. ML 45' CONCRETE APPROACH	64.56	30.00	215.20	3.01	72.31	30.00	215.20	26.00	186.51
688+18.56	688+85.42	I-49 N.B. ML 45' CONCRETE APPROACH	66.86	30.00	222.87	3.12	74.88	30.00	222.87	26.00	193.15
834+22.00	836+34.35	I-49 S.B. ML	212.35	26.00	613.46	8.59	206.12	26.00	613.46	24.00	566.27
834+22.00	835+48.93	I-49 S.B. ML OUTSIDE SHOULDER	126.93	10.00	141.03	1.97	47.39	10.00	141.03	10.00	141.03
834+22.00	845+00.00	I-49 N.B. ML	1078.00	26.00	3114.22	43.60	1046.38	26.00	3114.22	24.00	2874.67
834+22.00	835+56.46	I-49 N.B. ML OUTSIDE SHOULDER	134.46	10.00	149.40	2.09	50.20	10.00	149.40	10.00	149.40
835+56.46	841+44.27	I-49 N.B. ML - RAMP I40EB-I49NB GORE	587.81	6.43	419.96	5.88	141.11	6.43	419.96	6.43	419.96
836+34.35	854+41.00	I-49 S.B. ML	1806.65	26.00	5219.21	73.07	1753.65	26.00	5219.21	24.00	4817.73
836+34.83	858+00.00	I-49 S.B. ML - RAMP I49SB-I40EB AUX. LANE	2165.17	14.00	3368.04	47.15	1131.66	14.00	3368.04	12.00	2886.89
838+93.84	849+79.91	I-49 N.B. ML - RAMP I40EB-I49NB AUX. LANE	1086.07	26.00	3137.54	43.93	1054.21	26.00	3137.54	24.00	2896.19
849+79.91	852+80.00	I-49 N.B. ML - RAMP I40EB-I49NB AUX. LANE TAPER	300.09	19.43	647.86	9.07	217.68	19.43	647.86	17.43	581.17
852+80.00	860+50.00	I-49 N.B. ML - RAMP I40EB-I49NB AUX. LANE	770.00	14.00	1197.78	16.77	402.45	14.00	1197.78	12.00	1026.67
RAMPS											
52+97.52	60+49.17	RAMP I40WB-I49SB	751.65	19.00	1586.82	22.22	533.17	19.00	1586.82	15.00	1252.75
52+97.52	57+17.47	RAMP I40WB-I49SB - RAMP I40WB-I49NB GORE	419.95	9.44	440.48	6.17	148.00	9.44	440.48	9.44	440.48
13+21.94	28+47.15	RAMP I40WB-I49NB	1525.21	19.00	3219.89	45.08	1081.88	19.00	3219.89	15.00	2542.02
139+50.00	142+87.73	RAMP I40EB-I49NB	337.73	19.00	712.99	9.98	239.56	19.00	712.99	15.00	562.88
142+87.73	146+76.73	RAMP I40EB-I49NB	389.00	14.00	605.11	8.47	203.32	14.00	605.11	12.00	518.67
142+87.73	146+76.73	RAMP I40EB-I49NB - RAMP I40WB-I49NB GORE	389.00	3.30	142.63	2.00	47.92	3.30	142.63	3.30	142.63
142+88.19	146+76.73	RAMP I40EB-I49NB - RAMP I40WB-I49NB AUX. LANE	388.54	14.00	604.40	8.46	203.08	14.00	604.40	12.00	518.05
146+76.73	152+93.07	RAMP I40EB-I49NB	616.34	26.00	1780.54	24.93	598.26	26.00	1780.54	24.00	1643.57
12+58.64	15+58.64	RAMP I49SB-I40EB - RAMP I49NB-I40EB AUX. LANE TRANSITION	300.00	7.94	264.67	3.71	88.93	7.94	264.67	5.94	198.00
15+58.64	19+97.22	RAMP I49SB-I40EB - RAMP I49NB-I40EB AUX. LANE	438.58	14.00	682.24	9.55	229.23	14.00	682.24	12.00	584.77
18+93.81	19+98.34	RAMP I49SB-I40EB - RAMP I49NB-I40EB GORE	104.53	2.28	26.48	0.37	8.90	2.28	26.48	2.28	26.48
19+98.34	20+57.40	RAMP I49SB-I40EB - RAMP I49NB-I40EB SHOULDER GORE	59.06	8.42	55.25	0.77	18.56	8.42	55.25	8.42	55.25
37+12.82	39+59.74	RAMP I49SB-I40EB	246.92	17.00	466.40	6.53	156.71	17.00	466.40	15.00	411.53
37+12.82	44+75.36	RAMP I49SB-I40EB OUTSIDE SHOULDER	762.54	3.25	275.36	3.86	92.52	3.25	275.36	3.25	275.36
44+75.36	45+93.03	RAMP I49SB-I40EB OUTSIDE SHOULDER BARRIER TAPER	117.67	6.71	87.73	1.23	29.48	6.71	87.73	4.71	61.58
39+59.74	52+91.33	RAMP I49SB-I40EB	1331.59	15.00	2219.32	31.07	745.69	15.00	2219.32	15.00	2219.32
39+59.74	54+45.41	RAMP I49SB-I40EB INSIDE SHOULDER	1485.67	0.75	123.81	1.73	41.60	0.75	123.81	0.75	123.81
45+04.89	52+91.33	RAMP I49SB-I40EB - RAMP I49SB-I40WB GORE	786.44	15.45	1350.06	18.90	453.62	15.45	1350.06	15.45	1350.06
52+91.33	55+30.91	RAMP I49SB-I40EB	239.58	26.00	692.12	9.69	232.55	26.00	692.12	24.00	638.88
15+16.99	31+88.98	RAMP I49SB-I40WB	1671.99	19.00	3529.76	49.42	1186.00	19.00	3529.76	15.00	2786.65
31+88.98	32+22.72	RAMP I49SB-I40WB	33.74	17.00	63.73	0.89	21.41	17.00	63.73	15.00	56.23
51+75.00	54+27.60	RAMP I49NB-I40WB	252.60	19.00	533.27	7.47	179.18	19.00	533.27	15.00	421.00
53+91.31	54+20.45	RAMP I49NB-I40WB - RAMP I49SB-I40WB GORE	29.14	10.55	34.16	0.48	11.48	10.55	34.16	10.55	34.16
31+75.00	34+30.02	RAMP I49NB-I40EB	255.02	19.00	538.38	7.54	180.90	19.00	538.38	15.00	425.03
34+30.02	34+89.89	RAMP I49NB-I40EB	59.87	17.00	113.09	1.58	38.00	17.00	113.09	15.00	99.78
TOTALS:					39779.46	556.93	13365.88		39779.46		35155.91

BASIS OF ESTIMATE:
CEMENT STABILIZED CRUSHED STONE BASE COURSE = 96.0% AGGR. 4.0% CEMENT

SUMMARY OF QUANTITIES (BOX 1 OF 3)			
ITEM NUMBER	ITEM	QUANTITY	UNIT
201	CLEARING	282	STATION
201	GRUBBING	282	STATION
202	REMOVAL AND DISPOSAL OF FENCE	27005	LIN. FT.
202	REMOVAL AND DISPOSAL OF GATES	11	EACH
202	REMOVAL AND DISPOSAL OF CONCRETE DRIVEWAYS	1834	SQ. YD.
202	REMOVAL AND DISPOSAL OF FOUNDATIONS	3	SQ. YD.
202	REMOVAL AND DISPOSAL OF PIPE CULVERTS	26	EACH
202	REMOVAL AND DISPOSAL OF BOX CULVERTS	4	EACH
202	REMOVAL AND DISPOSAL OF WIRE ROPE SAFETY FENCE	2114	LIN. FT.
202	REMOVAL AND DISPOSAL OF GUARDRAIL	510	LIN. FT.
202	REMOVAL AND DISPOSAL OF OVERHEAD SIGN STRUCTURE	1	EACH
202	REMOVAL AND DISPOSAL OF BUILDINGS	9	EACH
202	REMOVAL AND DISPOSAL OF SIGNS	43	EACH
SP & 207	STONE BACKFILL	16315	TON
SP, SS, & 210	UNCLASSIFIED EXCAVATION	452452	CU. YD.
SP	SELECT GRANULAR BACKFILL	7827	CU. YD.
SP & 210	COMPACTED EMBANKMENT	1851230	CU. YD.
SP & 210	ROCK FILL	209405	CU. YD.
SP	REMOVING AND REPLACING TOPSOIL	26932	CU. YD.
SP & 210	SOIL STABILIZATION	2500	TON
SP & 215	TRENCHING AND SHOULDER PREPARATION	167	STATION
SP, SS, & 303	AGGREGATE BASE COURSE (CLASS 7)	53393	TON
SP, SS, & 308	AGGREGATE IN CEMENT STABILIZED CRUSHED STONE BASE COURSE	13366	TON
SP, SS, & 308	CEMENT IN CEMENT STABILIZED CRUSHED STONE BASE COURSE	557	TON
SP, SS, & 308	PROCESSING CEMENT STABILIZED CRUSHED STONE BASE COURSE	39779	SQ. YD.
SS & 401	TACK COAT	6744	GAL.
SP, SS, & 405	MINERAL AGGREGATE IN ACHM BASE COURSE (1 1/2")	8689	TON
SP, SS, & 405	ASPHALT BINDER (PG 70-22) IN ACHM BASE COURSE (1 1/2")	308	TON
SP, SS, & 405	ASPHALT BINDER (PG 76-22) IN ACHM BASE COURSE (1 1/2")	45	TON
SP, SS, & 406	MINERAL AGGREGATE IN ACHM BINDER COURSE (1")	12673	TON
SP, SS, & 406	ASPHALT BINDER (PG 70-22) IN ACHM BINDER COURSE (1")	514	TON
SP, SS, & 406	ASPHALT BINDER (PG 76-22) IN ACHM BINDER COURSE (1")	42	TON
SP, SS, & 407	MINERAL AGGREGATE IN ACHM SURFACE COURSE (1/2")	13246	TON
SP, SS, & 407	ASPHALT BINDER (PG 70-22) IN ACHM SURFACE COURSE (1/2")	552	TON
SP, SS, & 407	ASPHALT BINDER (PG 76-22) IN ACHM SURFACE COURSE (1/2")	190	TON
SP & 412	COLD MILLING ASPHALT PAVEMENT	817	SQ. YD.
SP, SS, & 415	ACHM PATCHING OF EXISTING ROADWAY	50	TON
SP, SS, & 501	PORTLAND CEMENT CONCRETE PAVEMENT (9" UNIFORM THICKNESS)	35156	SQ. YD.
SP, SS, & 504	APPROACH SLABS	775.70	CU. YD.
SP, SS, & 504	APPROACH GUTTERS	88.60	CU. YD.
SP, SS, & 505	PORTLAND CEMENT CONCRETE DRIVEWAY	303	SQ. YD.
506	PORTLAND CEMENT CONCRETE CORRUGATIONS	163	SQ. YD.
601	MOBILIZATION	1.00	LUMP SUM
602	FURNISHING FIELD LABORATORY	1	EACH
SP & 602	FURNISHING FIELD OFFICE	1	EACH
SP, SS, & 603	MAINTENANCE OF TRAFFIC	1.00	LUMP SUM
603	24" TEMPORARY CULVERT	861	LIN. FT.
603	48" TEMPORARY CULVERT	296	LIN. FT.
SS & 604	SIGNS	1593	SQ. FT.
SP, SS, & 604	SIGNS LEFT IN PLACE	20	SQ. FT.
SP, SS, & 604	CONSTRUCTION PROJECT INFORMATION SIGN UPDATE	3	EACH
SS & 604	BARRICADES	64	LIN. FT.
SP, SS, & 604	BARRICADES LEFT IN PLACE	48	LIN. FT.
SS & 604	TRAFFIC DRUMS	217	EACH
SS & 604	FURNISHING AND INSTALLING PRECAST CONCRETE BARRIER	14257	LIN. FT.
SP, SS, & 604	FURNISHING, INSTALLING AND LEAVING IN PLACE PRECAST CONCRETE BARRIER	640	LIN. FT.
SS & 604	RELOCATING PRECAST CONCRETE BARRIER	22587	LIN. FT.
604	CONSTRUCTION PAVEMENT MARKINGS	56147	LIN. FT.
604	REMOVABLE CONSTRUCTION PAVEMENT MARKINGS	121392	LIN. FT.
604	REMOVAL OF PERMANENT PAVEMENT MARKINGS	3222	LIN. FT.
SP, SS, & 604	PORTABLE CHANGEABLE MESSAGE SIGN	156	WEEK
SP	PORTABLE CONSTRUCTION LIGHTING	90	DAYS
SP	AWIS MOBILIZATION	1.00	LUMP SUM
SP	AWIS OPERATION	36	MONTH
SP	DEVICE RELOCATION	60	EACH
SP	FURNISH AND INSTALL CLOSED CIRCUIT TELEVISION SYSTEM	3	EACH
SP	FURNISH AND INSTALL VARIABLE MESSAGE SIGN	3	EACH
SP	FURNISH AND INSTALL VEHICLE DETECTION SYSTEM	12	EACH
SP	MOBILE SPEED NOTIFICATION SYSTEM (SPECIAL)	1	EACH
SP, SS, & 605	CONCRETE DITCH PAVING (TYPE B)	5747	SQ. YD.
SS & 606	18" REINFORCED CONCRETE PIPE CULVERTS (CLASS III)	134	LIN. FT.
SS & 606	24" REINFORCED CONCRETE PIPE CULVERTS (CLASS III)	1714	LIN. FT.
* SS & 606	24" REINFORCED CONCRETE PIPE CULVERTS (CLASS III) (ALTERNATE NO. 1)	124	LIN. FT.
* SS & 606	24" ASPHALT COATED CORRUGATED STEEL PIPE CULVERTS (16 GAUGE) (ALTERNATE NO. 2)	130	LIN. FT.
* SS & 606	24" ALUMINUM COATED CORRUGATED STEEL PIPE CULVERTS (16 GAUGE) (ALTERNATE NO. 3)	130	LIN. FT.
* SS & 606	24" POLYMER PRECOATED METALLIC COATED CORRUGATED STEEL PIPE CULVERTS (16 GAUGE) (ALTERNATE NO. 4)	130	LIN. FT.
* SP, SS, & 606	24" HIGH DENSITY POLYETHYLENE PIPE (ALTERNATE NO. 5)	130	LIN. FT.
* SP, SS, & 606	24" PVC PIPE (ALTERNATE NO. 6)	130	LIN. FT.
SS & 606	30" REINFORCED CONCRETE PIPE CULVERTS (CLASS III)	928	LIN. FT.
SS & 606	36" REINFORCED CONCRETE PIPE CULVERTS (CLASS III)	198	LIN. FT.
* SS & 606	36" REINFORCED CONCRETE PIPE CULVERTS (CLASS III) (ALTERNATE NO. 1)	166	LIN. FT.
* SS & 606	36" ASPHALT COATED CORRUGATED STEEL PIPE CULVERTS (14 GAUGE) (ALTERNATE NO. 2)	172	LIN. FT.
* SS & 606	36" ALUMINUM COATED CORRUGATED STEEL PIPE CULVERTS (14 GAUGE) (ALTERNATE NO. 3)	172	LIN. FT.
* SS & 606	36" POLYMER PRECOATED METALLIC COATED CORRUGATED STEEL PIPE CULVERT (14 GAUGE) (ALTERNATE NO. 4)	172	LIN. FT.
* SP, SS, & 606	36" HIGH DENSITY POLYETHYLENE PIPE (ALTERNATE NO. 5)	172	LIN. FT.
* SP, SS, & 606	36" PVC PIPE (ALTERNATE NO. 6)	172	LIN. FT.
SS & 606	24" FLARED END SECTIONS FOR REINFORCED CONCRETE PIPE CULVERTS	24	EACH
SS & 606	30" FLARED END SECTIONS FOR REINFORCED CONCRETE PIPE CULVERTS	12	EACH
SS & 606	36" FLARED END SECTIONS FOR REINFORCED CONCRETE PIPE CULVERTS	2	EACH
SP	CULVERT CLEAN OUT	7	EACH
SS & 606	12" SIDE DRAIN	524	LIN. FT.
SP, SS, & 606	18" SIDE DRAIN	284	LIN. FT.
SP, SS, & 606	24" SIDE DRAIN	560	LIN. FT.

* DENOTES ALTERNATE BID ITEMS.

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
8-27-2026		6	ARK.	040904	211	742
9-03-2026		SUMMARY OF QUANTITIES				



DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
8-26-2026		6	ARK.	040904	214	742
8-27-2026						
9-03-2026						
SUMMARY OF QUANTITIES AND REVISIONS						



REVISIONS

DATE	REVISION	SHEET NUMBER
8-26-2026	ADDED THE FOLLOWING SPECIAL PROVISIONS: CONSTRUCTION DELAY DUE TO ARCHEOLOGICAL MITIGATION AND DELAY IN RIGHT-OF-WAY OCCUPANCY. REVISED THE FOLLOWING SPECIAL PROVISIONS: CONSTRUCTION IN SPECIAL FLOOD HAZARD AREAS, MAINTENANCE OF TRAFFIC, AND SITE USE (A+C METHOD) - CALENDAR DAY CONTRACT. REMOVED THE FOLLOWING SPECIAL PROVISIONS: SECTION 404 STANDARD INDIVIDUAL PERMIT REQUIREMENTS. UPDATED REVISIONS TABLE.	5 & 214
8-27-2026	REMOVED EARTHWORK TABLE NOTE, UPDATED CEMENT AND AGGREGATE IN CEMENT STABILIZED CRUSHED STONE BASE COURSE QUANTITY, UPDATED SUMMARY OF QUANTITIES, UPDATED REVISIONS BOX.	202, 206, 211, & 214
9-03-2026	UPDATED EARTHWORK TABLE AND ROCK FILL TABLE UPDATED SUMMARY OF QUANTITIES, UPDATED REVISIONS TABLE, UPDATED CROSS SECTION EARTHWORK VOLUME ANNOTATIONS.	202, 211, 214, 508, 512, 514, 515, 516, 532, 536, 540, 570, 571, 572, 573, 575, 577, 583, 584, 610, 611, 617, 618, 623, 634, 662, 663, 666, 676, & 701


DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	508	742
CROSS SECTIONS						

STG. 1 AREA CUT 109 SF
STG. 1 AREA FILL 2324 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 1369 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 216 CY
STG. 1 FILL VOLUME 6147 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STG. 1 AREA CUT 8 SF
STG. 1 AREA FILL 996 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 2464 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 8547 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 337 CY
STG. 1 FILL VOLUME 3642 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY



DATE REVISED	DATE REVISED	FED. RD. DIST. NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	512	742
CROSS SECTIONS						


STG. 1 AREA CUT 102 SF
STG. 1 AREA FILL 2263 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 9 CY
STG. 1 FILL VOLUME 207 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

STA. 631+50.00
END SP. DITCH LT. 2.88%
BEGIN SP. DITCH LT. 0.36%
ELEV. = 388.99



631+47.47

STG. 1 AREA CUT 102 SF
STG. 1 AREA FILL 2265 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF


STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 195 CY
STG. 1 FILL VOLUME 3486 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

STA. 631+45.00 CONSTRUCT
DOUBLE 4' x 3' X 504" R.C. BOX CULVERT
60° RT. FWD. SKEW
WITH 3:1 WINGS LT. & RT.
Q50 = 69.90 CFS D.A. = 49.59 ACRES
DUMPED RIPRAP LT. & RT. = 75 CU. YDS.
SPAN = 10.00 FT.

STA. 631+45.00 CONSTRUCT
TYPE TM DROP INLET
IN MEDIAN (H = 7'-6")

STA. 631+50.00
END SP. DITCH MED. -0.30%
ELEV. = 395.08



631+45.00


STG. 1 AREA CUT 132 SF
STG. 1 AREA FILL 2320 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 495 CY
STG. 1 FILL VOLUME 8464 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STA. 631+50.00
END SP. DITCH LT. 2.88%
BEGIN SP. DITCH LT. 0.36%
ELEV. = 388.99



631+00.00

I-49 STA. 631+00 TO STA. 631+47.47

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	514	742
CROSS SECTIONS						



DATE REVISED	DATE REVISED	FED. RD. DIST. NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	515	742
CROSS SECTIONS						

STG. 1 AREA CUT 33 SF
STG. 1 AREA FILL 2676 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF
FROG BAYOU AREA CUT 1408 SF


STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STA. 638+50.00
END SP. DITCH LT. -5.84%
BEGIN SP. DITCH LT. -0.30%
ELEV. = 387.65

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 256 CY
STG. 1 FILL VOLUME 9516 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

FROG BAYOU CUT VOLUME 5468 CY



STG. 1 AREA CUT 105 SF
STG. 1 AREA FILL 2463 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF
FROG BAYOU AREA CUT 1545 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF


STA. 637+75.00
END SP. DITCH LT. 0.52%
BEGIN SP. DITCH LT. -5.84%
ELEV. = 392.03

STA. 637+36.00
END SP. DITCH RT. 0.33%
BEGIN SP. DITCH RT. 0.41%
ELEV. = 385.11

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 344 CY
STG. 1 FILL VOLUME 8592 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

FROG BAYOU CUT VOLUME 5787 CY



STG. 1 AREA CUT 81 SF
STG. 1 AREA FILL 2177 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF
FROG BAYOU AREA CUT 1580 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF


STA. 637+11.00
END SP. DITCH LT. 0.09%
BEGIN SP. DITCH LT. -5.84%
ELEV. = 391.11

STA. 636+00.00
END SP. DITCH RT. 0.33%
BEGIN SP. DITCH RT. 0.41%
ELEV. = 384.66

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY




STG. 1 CUT VOLUME 294 CY
STG. 1 FILL VOLUME 7442 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

FROG BAYOU CUT VOLUME 3907 CY




I-49 STA. 636+00 TO STA. 638+00

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	516	742
CROSS SECTIONS						




DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	532	742

CROSS SECTIONS



DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	536	742
CROSS SECTIONS						




DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	540	742
CROSS SECTIONS						

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 46 SF
STG. 4 AREA FILL 4912 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 2454 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 269 CY
STG. 4 FILL VOLUME 15040 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 99 SF
STG. 4 AREA FILL 3210 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 2208 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 2321 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 214 CY
STG. 4 FILL VOLUME 6748 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 74 SF
STG. 4 AREA FILL 3425 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 2321 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 148 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 5 CY
STG. 4 FILL VOLUME 217 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY



DATE REVISED	DATE REVISED	FED. RD. DIST. NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	570	742
CROSS SECTIONS						

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 60 SF
STG. 2 AREA FILL 1771 SF
STG. 3 AREA CUT 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 3345 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF


STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 12458 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 182 CY
STG. 2 FILL VOLUME 5545 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

MATCH LINE OLD WIRE RD STA. 17+03

STA. 770+13.21
END SP. DITCH LT. 0.30%
ELEV. = 412.60

STA. 770+17.85
END SP. DITCH RT. 0.30%
ELEV. = 413.11



STAGE 2

770+00.00

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 39 SF
STG. 2 AREA FILL 1223 SF
STG. 3 AREA CUT 0 SF
STG. 4 AREA CUT 0 SF
STG. 5 AREA CUT 0 SF
STG. 6 AREA CUT 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 3382 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 2243 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY


STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 158 CY
STG. 2 FILL VOLUME 9658 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

MATCH LINE OLD WIRE RD STA. 15+92

ELEV. = 412.26

TOP OF ROCK FILL
ELEV. = 428.00

ELEV. = 412.76



STAGE 2

769+00.00

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 47 SF
STG. 2 AREA FILL 3992 SF
STG. 3 AREA CUT 0 SF
STG. 4 AREA CUT 0 SF
STG. 5 AREA CUT 0 SF
STG. 6 AREA CUT 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY


STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 178 CY
STG. 2 FILL VOLUME 13770 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

MATCH LINE OLD WIRE RD STA. 14+88

ELEV. = 411.96

TOP OF ROCK FILL
ELEV. = 428.00

ELEV. = 412.46



STAGE 2

768+00.00

I-49 STA. 768+00 TO STA. 770+00

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	571	742
CROSS SECTIONS						

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 13 SF
STG. 2 AREA FILL 170 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 310 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 276 SF
STG. 7 AREA FILL 471 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 122 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 314 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 31 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 9 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 24 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 2 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

500


480

460

440

420

400



831+62.09
FUTURE BRIDGE BY OTHERS TOE OF SLOPE

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 2518 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY


STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 775 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY

460

440

420

400



770+78.28
FUTURE BRIDGE BY OTHERS TOE OF SLOPE

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 830 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 2695 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 3113 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 31 CY
STG. 2 FILL VOLUME 1341 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY


480

460

440


420

400



770+27.92
BEGIN FUTURE BRIDGE BY OTHERS


DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	572	742
CROSS SECTIONS						



I-49 STA. 832+00 TO STA. 833+00


DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	573	742
CROSS SECTIONS						

STG. 1 AREA CUT 0 SF	STG. 1 ROCK FILL 0 SF
STG. 1 AREA FILL 0 SF	STG. 1 UNDERCUT 0 SF
STG. 2 AREA CUT 9 SF	STG. 2 ROCK FILL 149 SF
STG. 2 AREA FILL 0 SF	STG. 2 UNDERCUT 0 SF
STG. 3 AREA CUT 3 SF	STG. 3 ROCK FILL 0 SF
STG. 3 AREA FILL 157 SF	STG. 3 UNDERCUT 0 SF
STG. 4 AREA CUT 0 SF	STG. 4 ROCK FILL 0 SF
STG. 4 AREA FILL 0 SF	STG. 4 UNDERCUT 0 SF
STG. 5 AREA CUT 0 SF	STG. 5 ROCK FILL 444 SF
STG. 5 AREA FILL 1244 SF	STG. 5 UNDERCUT 0 SF
STG. 6 AREA CUT 0 SF	STG. 6 ROCK FILL 0 SF
STG. 6 AREA FILL 0 SF	STG. 6 UNDERCUT 0 SF
STG. 7 AREA CUT 66 SF	STG. 7 ROCK FILL 36 SF
STG. 7 AREA FILL 1486 SF	STG. 7 UNDERCUT 0 SF




STG. 1 ROCK FILL 0 CY	STG. 1 CUT VOLUME 0 CY
STG. 1 UNDERCUT 0 CY	STG. 1 FILL VOLUME 0 CY
STG. 2 ROCK FILL 112 CY	STG. 2 CUT VOLUME 8 CY
STG. 2 UNDERCUT 0 CY	STG. 2 FILL VOLUME 0 CY
STG. 3 ROCK FILL 0 CY	STG. 3 CUT VOLUME 2 CY
STG. 3 UNDERCUT 0 CY	STG. 3 FILL VOLUME 131 CY
STG. 4 ROCK FILL 0 CY	STG. 4 CUT VOLUME 0 CY
STG. 4 UNDERCUT 0 CY	STG. 4 FILL VOLUME 0 CY
STG. 5 ROCK FILL 321 CY	STG. 5 CUT VOLUME 0 CY
STG. 5 UNDERCUT 0 CY	STG. 5 FILL VOLUME 730 CY
STG. 6 ROCK FILL 0 CY	STG. 6 CUT VOLUME 0 CY
STG. 6 UNDERCUT 0 CY	STG. 6 FILL VOLUME 0 CY
STG. 7 ROCK FILL 86 CY	STG. 7 CUT VOLUME 54 CY
STG. 7 UNDERCUT 0 CY	STG. 7 FILL VOLUME 1534 CY

STG. 1 AREA CUT 0 SF	STG. 1 ROCK FILL 0 SF
STG. 1 AREA FILL 0 SF	STG. 1 UNDERCUT 0 SF
STG. 2 AREA CUT 10 SF	STG. 2 ROCK FILL 125 SF
STG. 2 AREA FILL 0 SF	STG. 2 UNDERCUT 0 SF
STG. 3 AREA CUT 3 SF	STG. 3 ROCK FILL 0 SF
STG. 3 AREA FILL 163 SF	STG. 3 UNDERCUT 0 SF
STG. 4 AREA CUT 0 SF	STG. 4 ROCK FILL 0 SF
STG. 4 AREA FILL 0 SF	STG. 4 UNDERCUT 0 SF
STG. 5 AREA CUT 0 SF	STG. 5 ROCK FILL 344 SF
STG. 5 AREA FILL 549 SF	STG. 5 UNDERCUT 0 SF
STG. 6 AREA CUT 0 SF	STG. 6 ROCK FILL 0 SF
STG. 6 AREA FILL 0 SF	STG. 6 UNDERCUT 0 SF
STG. 7 AREA CUT 66 SF	STG. 7 ROCK FILL 175 SF
STG. 7 AREA FILL 2278 SF	STG. 7 UNDERCUT 0 SF






STG. 1 ROCK FILL 0 CY	STG. 1 CUT VOLUME 0 CY
STG. 1 UNDERCUT 0 CY	STG. 1 FILL VOLUME 0 CY
STG. 2 ROCK FILL 151 CY	STG. 2 CUT VOLUME 11 CY
STG. 2 UNDERCUT 0 CY	STG. 2 FILL VOLUME 0 CY
STG. 3 ROCK FILL 0 CY	STG. 3 CUT VOLUME 3 CY
STG. 3 UNDERCUT 0 CY	STG. 3 FILL VOLUME 150 CY
STG. 4 ROCK FILL 0 CY	STG. 4 CUT VOLUME 0 CY
STG. 4 UNDERCUT 0 CY	STG. 4 FILL VOLUME 0 CY
STG. 5 ROCK FILL 418 CY	STG. 5 CUT VOLUME 0 CY
STG. 5 UNDERCUT 0 CY	STG. 5 FILL VOLUME 1036 CY
STG. 6 ROCK FILL 0 CY	STG. 6 CUT VOLUME 0 CY
STG. 6 UNDERCUT 0 CY	STG. 6 FILL VOLUME 0 CY
STG. 7 ROCK FILL 112 CY	STG. 7 CUT VOLUME 71 CY
STG. 7 UNDERCUT 0 CY	STG. 7 FILL VOLUME 2008 CY

STG. 1 AREA CUT 0 SF	STG. 1 ROCK FILL 0 SF
STG. 1 AREA FILL 0 SF	STG. 1 UNDERCUT 0 SF
STG. 2 AREA CUT 11 SF	STG. 2 ROCK FILL 166 SF
STG. 2 AREA FILL 0 SF	STG. 2 UNDERCUT 0 SF
STG. 3 AREA CUT 3 SF	STG. 3 ROCK FILL 0 SF
STG. 3 AREA FILL 125 SF	STG. 3 UNDERCUT 0 SF
STG. 4 AREA CUT 0 SF	STG. 4 ROCK FILL 0 SF
STG. 4 AREA FILL 0 SF	STG. 4 UNDERCUT 0 SF
STG. 5 AREA CUT 0 SF	STG. 5 ROCK FILL 463 SF
STG. 5 AREA FILL 1450 SF	STG. 5 UNDERCUT 0 SF
STG. 6 AREA CUT 0 SF	STG. 6 ROCK FILL 0 SF
STG. 6 AREA FILL 0 SF	STG. 6 UNDERCUT 0 SF
STG. 7 AREA CUT 72 SF	STG. 7 ROCK FILL 40 SF
STG. 7 AREA FILL 1594 SF	STG. 7 UNDERCUT 0 SF



STG. 1 ROCK FILL 0 CY	STG. 1 CUT VOLUME 0 CY
STG. 1 UNDERCUT 0 CY	STG. 1 FILL VOLUME 0 CY
STG. 2 ROCK FILL 466 CY	STG. 2 CUT VOLUME 31 CY
STG. 2 UNDERCUT 0 CY	STG. 2 FILL VOLUME 0 CY
STG. 3 ROCK FILL 0 CY	STG. 3 CUT VOLUME 0 CY
STG. 3 UNDERCUT 0 CY	STG. 3 FILL VOLUME 0 CY
STG. 4 ROCK FILL 0 CY	STG. 4 CUT VOLUME 0 CY
STG. 4 UNDERCUT 0 CY	STG. 4 FILL VOLUME 0 CY
STG. 5 ROCK FILL 1090 CY	STG. 5 CUT VOLUME 0 CY
STG. 5 UNDERCUT 0 CY	STG. 5 FILL VOLUME 2557 CY
STG. 6 ROCK FILL 0 CY	STG. 6 CUT VOLUME 0 CY
STG. 6 UNDERCUT 0 CY	STG. 6 FILL VOLUME 0 CY
STG. 7 ROCK FILL 335 CY	STG. 7 CUT VOLUME 203 CY
STG. 7 UNDERCUT 0 CY	STG. 7 FILL VOLUME 5366 CY

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	575	742
CROSS SECTIONS						




DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	577	742
CROSS SECTIONS						

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 25 SF
STG. 2 AREA FILL 1 SF
STG. 3 AREA CUT 119 SF
STG. 3 AREA FILL 15 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 161 SF
STG. 5 AREA FILL 23 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 174 SF
STG. 7 AREA FILL 3 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 134 CY
STG. 2 FILL VOLUME 1 CY
STG. 3 CUT VOLUME 310 CY
STG. 3 FILL VOLUME 164 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 543 CY
STG. 5 FILL VOLUME 170 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 653 CY
STG. 7 FILL VOLUME 35 CY




STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 47 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 48 SF
STG. 3 AREA FILL 74 SF
STG. 4 AREA CUT 0 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 132 SF
STG. 5 AREA FILL 69 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 0 SF
STG. 7 AREA CUT 178 SF
STG. 7 AREA FILL 16 SF




STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 3 ROCK FILL 0 SF
STG. 3 UNDERCUT 0 SF
STG. 4 ROCK FILL 0 SF
STG. 4 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 3 ROCK FILL 0 CY
STG. 3 UNDERCUT 0 CY
STG. 4 ROCK FILL 0 CY
STG. 4 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY




STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 95 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 55 CY
STG. 3 FILL VOLUME 94 CY
STG. 4 CUT VOLUME 0 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 131 CY
STG. 5 FILL VOLUME 77 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 0 CY
STG. 7 CUT VOLUME 160 CY
STG. 7 FILL VOLUME 69 CY



DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	583	742
CROSS SECTIONS						




DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	584	742
		CROSS SECTIONS				



DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	610	742
CROSS SECTIONS						


STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 616 SF
STG. 5 AREA CUT 12 SF
STG. 5 AREA FILL 744 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 283 SF
STG. 7 AREA CUT 582 SF
STG. 7 AREA FILL 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 2913 CY
STG. 5 CUT VOLUME 24 CY
STG. 5 FILL VOLUME 2239 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 791 CY
STG. 7 CUT VOLUME 2725 CY
STG. 7 FILL VOLUME 0 CY




STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 957 SF
STG. 5 AREA CUT 1 SF
STG. 5 AREA FILL 465 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 144 SF
STG. 7 AREA CUT 889 SF
STG. 7 AREA FILL 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 3473 CY
STG. 5 CUT VOLUME 2 CY
STG. 5 FILL VOLUME 888 CY
STG. 6 CUT VOLUME 0 CY
STG. 6 FILL VOLUME 344 CY
STG. 7 CUT VOLUME 3529 CY
STG. 7 FILL VOLUME 77 CY






STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 919 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 15 SF
STG. 6 AREA CUT 0 SF
STG. 6 AREA FILL 42 SF
STG. 7 AREA CUT 1016 SF
STG. 7 AREA FILL 42 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY
STG. 2 CUT VOLUME 1 CY
STG. 2 FILL VOLUME 3404 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 27 CY
STG. 6 CUT VOLUME 9 CY
STG. 6 FILL VOLUME 78 CY
STG. 7 CUT VOLUME 3631 CY
STG. 7 FILL VOLUME 89 CY



	DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
	09-03-2026		6	ARK.	040904	611	742
			CROSS SECTIONS				




RAMP I40EB-I49NB STA. 145+00 TO STA. 147+00

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	617	742
CROSS SECTIONS						

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 5 AREA CUT 9 SF
STG. 5 AREA FILL 470 SF
STG. 6 AREA CUT 784 SF
STG. 6 AREA FILL 0 SF
STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 161 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF


STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 420 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 112 CY
STG. 2 FILL VOLUME 813 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 2836 CY
STG. 6 FILL VOLUME 0 CY



21+00.00

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 61 SF
STG. 2 AREA FILL 439 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 747 SF
STG. 6 AREA FILL 0 SF
STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 66 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF


STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 122 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 162 CY
STG. 2 FILL VOLUME 1747 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 2512 CY
STG. 6 FILL VOLUME 0 CY



20+00.00

STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 27 SF
STG. 2 AREA FILL 504 SF
STG. 5 AREA CUT 0 SF
STG. 5 AREA FILL 0 SF
STG. 6 AREA CUT 609 SF
STG. 6 AREA FILL 0 SF
STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 0 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 0 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY
STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 104 CY
STG. 2 FILL VOLUME 1985 CY
STG. 5 CUT VOLUME 0 CY
STG. 5 FILL VOLUME 0 CY
STG. 6 CUT VOLUME 1914 CY
STG. 6 FILL VOLUME 18 CY



19+00.00

RAMP I40WB-I49NB STA. 19+00 TO STA. 21+00


DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	618	742
CROSS SECTIONS						

STG. 1 AREA CUT 19 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 23 SF
STG. 2 AREA FILL 75 SF
STG. 5 AREA CUT 13 SF
STG. 5 AREA FILL 251 SF
STG. 6 AREA CUT 263 SF
STG. 6 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 16 SF
STG. 5 UNDERCUT 158 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 819 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 139 CY
STG. 5 UNDERCUT 293 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 42 CY
STG. 2 FILL VOLUME 436 CY
STG. 5 CUT VOLUME 31 CY
STG. 5 FILL VOLUME 1106 CY
STG. 6 CUT VOLUME 1976 CY
STG. 6 FILL VOLUME 0 CY




STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 160 SF
STG. 5 AREA CUT 4 SF
STG. 5 AREA FILL 347 SF
STG. 6 AREA CUT 804 SF
STG. 6 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 441 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 59 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 1569 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 277 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 11 CY
STG. 5 FILL VOLUME 1316 CY
STG. 6 CUT VOLUME 3108 CY
STG. 6 FILL VOLUME 0 CY




STG. 1 AREA CUT 0 SF
STG. 1 AREA FILL 0 SF
STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 0 SF
STG. 5 AREA CUT 2 SF
STG. 5 AREA FILL 364 SF
STG. 6 AREA CUT 875 SF
STG. 6 AREA FILL 0 SF

STG. 1 ROCK FILL 0 SF
STG. 1 UNDERCUT 0 SF
STG. 2 ROCK FILL 406 SF
STG. 2 UNDERCUT 0 SF
STG. 5 ROCK FILL 91 SF
STG. 5 UNDERCUT 0 SF
STG. 6 ROCK FILL 0 SF
STG. 6 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY
STG. 1 UNDERCUT 0 CY
STG. 2 ROCK FILL 1051 CY
STG. 2 UNDERCUT 0 CY
STG. 5 ROCK FILL 169 CY
STG. 5 UNDERCUT 0 CY
STG. 6 ROCK FILL 0 CY
STG. 6 UNDERCUT 0 CY

STG. 1 CUT VOLUME 0 CY
STG. 1 FILL VOLUME 0 CY
STG. 2 CUT VOLUME 0 CY
STG. 2 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 21 CY
STG. 5 FILL VOLUME 1544 CY
STG. 6 CUT VOLUME 3072 CY
STG. 6 FILL VOLUME 0 CY




RAMP I40WB-I49NB STA. 22+00 TO STA. 24+00

DATE REVISED	DATE REVISED	FED. RD. DIST. NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	623	742
CROSS SECTIONS						


STG. 2 AREA CUT 46 SF
STG. 2 AREA FILL 478 SF
STG. 7 AREA CUT 63 SF
STG. 7 AREA FILL 34 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 2 ROCK FILL 0 CY
STG. 2 UNDERCUT 0 CY
STG. 7 ROCK FILL 0 CY
STG. 7 UNDERCUT 0 CY
STG. 2 CUT VOLUME 178 CY
STG. 2 FILL VOLUME 1772 CY
STG. 7 CUT VOLUME 369 CY
STG. 7 CUT VOLUME 264 CY




STG. 2 AREA CUT 50 SF
STG. 2 AREA FILL 478 SF
STG. 7 AREA CUT 136 SF
STG. 7 AREA FILL 108 SF
STG. 2 ROCK FILL 0 SF
STG. 2 UNDERCUT 0 SF
STG. 7 ROCK FILL 0 SF
STG. 7 UNDERCUT 0 SF

STG. 2 ROCK FILL 953 CY
STG. 2 UNDERCUT 0 CY
STG. 7 ROCK FILL 145 CY
STG. 7 UNDERCUT 0 CY
STG. 2 CUT VOLUME 317 CY
STG. 2 FILL VOLUME 953 CY
STG. 7 CUT VOLUME 450 CY
STG. 7 CUT VOLUME 579 CY




STG. 2 AREA CUT 121 SF
STG. 2 AREA FILL 36 SF
STG. 7 AREA CUT 107 SF
STG. 7 AREA FILL 205 SF
STG. 2 ROCK FILL 515 SF
STG. 2 UNDERCUT 0 SF
STG. 7 ROCK FILL 78 SF
STG. 7 UNDERCUT 0 SF


STG. 2 ROCK FILL 37 CY
STG. 2 UNDERCUT 0 CY
STG. 7 ROCK FILL 15 CY
STG. 7 UNDERCUT 0 CY
STG. 2 CUT VOLUME 9 CY
STG. 2 FILL VOLUME 3 CY
STG. 7 CUT VOLUME 15 CY
STG. 7 CUT VOLUME 30 CY



DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	634	742
CROSS SECTIONS						



DATE REVISED	DATE REVISED	FED. RD. DIST. NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	662	742
CROSS SECTIONS						



RAMP I49SB-I40EB STA. 21+00 TO STA. 36+00


DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	663	742
CROSS SECTIONS						

STG. 2 AREA CUT 37 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 165 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 46 SF
STG. 5 AREA FILL 23 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 2 AREA UNDERCUT 0 SF
STG. 2 AREA ROCK FILL 0 SF
STG. 3 AREA UNDERCUT 0 SF
STG. 3 AREA ROCK FILL 0 SF
STG. 4 AREA UNDERCUT 0 SF
STG. 4 AREA ROCK FILL 0 SF
STG. 5 AREA UNDERCUT 0 SF
STG. 5 AREA ROCK FILL 0 SF
STG. 7 AREA UNDERCUT 0 SF
STG. 7 AREA ROCK FILL 0 SF

STG. 2 UNDERCUT VOLUME 0 CY
STG. 2 ROCK FILL VOLUME 0 CY
STG. 3 UNDERCUT VOLUME 0 CY
STG. 3 ROCK FILL VOLUME 0 CY
STG. 4 UNDERCUT VOLUME 0 CY
STG. 4 ROCK FILL VOLUME 102 CY
STG. 5 UNDERCUT VOLUME 0 CY
STG. 5 ROCK FILL VOLUME 0 CY
STG. 7 UNDERCUT VOLUME 0 CY
STG. 7 ROCK FILL VOLUME 0 CY

STG. 2 CUT VOLUME 99 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 783 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 150 CY
STG. 5 FILL VOLUME 49 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STG. 2 AREA CUT 24 SF
STG. 2 AREA FILL 0 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 321 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 47 SF
STG. 5 AREA FILL 8 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 2 AREA UNDERCUT 0 SF
STG. 2 AREA ROCK FILL 0 SF
STG. 3 AREA UNDERCUT 0 SF
STG. 3 AREA ROCK FILL 0 SF
STG. 4 AREA UNDERCUT 0 SF
STG. 4 AREA ROCK FILL 96 SF
STG. 5 AREA UNDERCUT 0 SF
STG. 5 AREA ROCK FILL 0 SF
STG. 7 AREA UNDERCUT 0 SF
STG. 7 AREA ROCK FILL 0 SF

STG. 2 UNDERCUT VOLUME 0 CY
STG. 2 ROCK FILL VOLUME 0 CY
STG. 3 UNDERCUT VOLUME 0 CY
STG. 3 ROCK FILL VOLUME 0 CY
STG. 4 UNDERCUT VOLUME 0 CY
STG. 4 ROCK FILL VOLUME 52 CY
STG. 5 UNDERCUT VOLUME 0 CY
STG. 5 ROCK FILL VOLUME 0 CY
STG. 7 UNDERCUT VOLUME 0 CY
STG. 7 ROCK FILL VOLUME 0 CY

STG. 2 CUT VOLUME 12 CY
STG. 2 FILL VOLUME 0 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 154 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 22 CY
STG. 5 FILL VOLUME 10 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STG. 2 AREA CUT 25 SF
STG. 2 AREA FILL 2 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 326 SF
STG. 4 AREA FILL 0 SF
STG. 5 AREA CUT 48 SF
STG. 5 AREA FILL 33 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 2 AREA UNDERCUT 0 SF
STG. 2 AREA ROCK FILL 0 SF
STG. 3 AREA UNDERCUT 0 SF
STG. 3 AREA ROCK FILL 0 SF
STG. 4 AREA UNDERCUT 0 SF
STG. 4 AREA ROCK FILL 121 SF
STG. 5 AREA UNDERCUT 0 SF
STG. 5 AREA ROCK FILL 0 SF
STG. 7 AREA UNDERCUT 0 SF
STG. 7 AREA ROCK FILL 0 SF

STG. 2 UNDERCUT VOLUME 0 CY
STG. 2 ROCK FILL VOLUME 0 CY
STG. 3 UNDERCUT VOLUME 0 CY
STG. 3 ROCK FILL VOLUME 0 CY
STG. 4 UNDERCUT VOLUME 0 CY
STG. 4 ROCK FILL VOLUME 600 CY
STG. 5 UNDERCUT VOLUME 0 CY
STG. 5 ROCK FILL VOLUME 0 CY
STG. 7 UNDERCUT VOLUME 0 CY
STG. 7 ROCK FILL VOLUME 0 CY

STG. 2 CUT VOLUME 100 CY
STG. 2 FILL VOLUME 3 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 1427 CY
STG. 4 FILL VOLUME 0 CY
STG. 5 CUT VOLUME 155 CY
STG. 5 FILL VOLUME 129 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY



RAMP I49SB-I40EB STA. 37+00 TO STA. 38+00


DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	666	742
CROSS SECTIONS						

STG. 2 AREA CUT 12 SF
STG. 2 AREA FILL 115 SF
STG. 3 AREA CUT 8 SF
STG. 3 AREA FILL 989 SF
STG. 4 AREA CUT 11 SF
STG. 4 AREA FILL 219 SF
STG. 5 AREA CUT 124 SF
STG. 5 AREA FILL 142 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 2 AREA UNDERCUT 0 SF
STG. 2 AREA ROCK FILL 0 SF
STG. 3 AREA UNDERCUT 0 SF
STG. 3 AREA ROCK FILL 0 SF
STG. 4 AREA UNDERCUT 0 SF
STG. 4 AREA ROCK FILL 0 SF
STG. 5 AREA UNDERCUT 0 SF
STG. 5 AREA ROCK FILL 0 SF
STG. 7 AREA UNDERCUT 0 SF
STG. 7 AREA ROCK FILL 0 SF

STG. 2 UNDERCUT VOLUME 0 CY
STG. 2 ROCK FILL VOLUME 0 CY
STG. 3 UNDERCUT VOLUME 0 CY
STG. 3 ROCK FILL VOLUME 0 CY
STG. 4 UNDERCUT VOLUME 0 CY
STG. 4 ROCK FILL VOLUME 0 CY
STG. 5 UNDERCUT VOLUME 0 CY
STG. 5 ROCK FILL VOLUME 0 CY
STG. 7 UNDERCUT VOLUME 0 CY
STG. 7 ROCK FILL VOLUME 0 CY

STG. 2 CUT VOLUME 57 CY
STG. 2 FILL VOLUME 438 CY
STG. 3 CUT VOLUME 16 CY
STG. 3 FILL VOLUME 1831 CY
STG. 4 CUT VOLUME 42 CY
STG. 4 FILL VOLUME 913 CY
STG. 5 CUT VOLUME 567 CY
STG. 5 FILL VOLUME 484 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STG. 2 AREA CUT 18 SF
STG. 2 AREA FILL 121 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 11 SF
STG. 4 AREA FILL 274 SF
STG. 5 AREA CUT 182 SF
STG. 5 AREA FILL 120 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 2 AREA UNDERCUT 0 SF
STG. 2 AREA ROCK FILL 0 SF
STG. 3 AREA UNDERCUT 0 SF
STG. 3 AREA ROCK FILL 0 SF
STG. 4 AREA UNDERCUT 0 SF
STG. 4 AREA ROCK FILL 0 SF
STG. 5 AREA UNDERCUT 0 SF
STG. 5 AREA ROCK FILL 0 SF
STG. 7 AREA UNDERCUT 0 SF
STG. 7 AREA ROCK FILL 0 SF

STG. 2 UNDERCUT VOLUME 0 CY
STG. 2 ROCK FILL VOLUME 0 CY
STG. 3 UNDERCUT VOLUME 0 CY
STG. 3 ROCK FILL VOLUME 0 CY
STG. 4 UNDERCUT VOLUME 0 CY
STG. 4 ROCK FILL VOLUME 0 CY
STG. 5 UNDERCUT VOLUME 0 CY
STG. 5 ROCK FILL VOLUME 0 CY
STG. 7 UNDERCUT VOLUME 0 CY
STG. 7 ROCK FILL VOLUME 0 CY

STG. 2 CUT VOLUME 42 CY
STG. 2 FILL VOLUME 426 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 42 CY
STG. 4 FILL VOLUME 854 CY
STG. 5 CUT VOLUME 619 CY
STG. 5 FILL VOLUME 344 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




STG. 2 AREA CUT 4 SF
STG. 2 AREA FILL 109 SF
STG. 3 AREA CUT 0 SF
STG. 3 AREA FILL 0 SF
STG. 4 AREA CUT 11 SF
STG. 4 AREA FILL 187 SF
STG. 5 AREA CUT 152 SF
STG. 5 AREA FILL 66 SF
STG. 7 AREA CUT 0 SF
STG. 7 AREA FILL 0 SF

STG. 2 AREA UNDERCUT 0 SF
STG. 2 AREA ROCK FILL 0 SF
STG. 3 AREA UNDERCUT 0 SF
STG. 3 AREA ROCK FILL 0 SF
STG. 4 AREA UNDERCUT 0 SF
STG. 4 AREA ROCK FILL 0 SF
STG. 5 AREA UNDERCUT 0 SF
STG. 5 AREA ROCK FILL 0 SF
STG. 7 AREA UNDERCUT 0 SF
STG. 7 AREA ROCK FILL 0 SF

STG. 2 UNDERCUT VOLUME 0 CY
STG. 2 ROCK FILL VOLUME 0 CY
STG. 3 UNDERCUT VOLUME 0 CY
STG. 3 ROCK FILL VOLUME 0 CY
STG. 4 UNDERCUT VOLUME 0 CY
STG. 4 ROCK FILL VOLUME 0 CY
STG. 5 UNDERCUT VOLUME 0 CY
STG. 5 ROCK FILL VOLUME 0 CY
STG. 7 UNDERCUT VOLUME 0 CY
STG. 7 ROCK FILL VOLUME 0 CY

STG. 2 CUT VOLUME 15 CY
STG. 2 FILL VOLUME 426 CY
STG. 3 CUT VOLUME 0 CY
STG. 3 FILL VOLUME 0 CY
STG. 4 CUT VOLUME 21 CY
STG. 4 FILL VOLUME 564 CY
STG. 5 CUT VOLUME 588 CY
STG. 5 FILL VOLUME 205 CY
STG. 7 CUT VOLUME 0 CY
STG. 7 FILL VOLUME 0 CY




RAMP 149SB-140EB STA. 45+00 TO STA. 47+00

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	676	742
CROSS SECTIONS						


STG. 1 AREA CUT 490 SF	STG. 1 ROCK FILL 0 SF
STG. 1 AREA FILL 291 SF	STG. 1 UNDERCUT 0 SF
STG. 2 AREA CUT 0 SF	STG. 2 ROCK FILL 0 SF
STG. 2 AREA FILL 0 SF	STG. 2 UNDERCUT 0 SF
STG. 3 AREA CUT 0 SF	STG. 3 ROCK FILL 0 SF
STG. 3 AREA FILL 0 SF	STG. 3 UNDERCUT 0 SF
STG. 4 AREA CUT 987 SF	STG. 4 ROCK FILL 0 SF
STG. 4 AREA FILL 0 SF	STG. 4 UNDERCUT 0 SF
STG. 5 AREA CUT 0 SF	STG. 5 ROCK FILL 0 SF
STG. 5 AREA FILL 0 SF	STG. 5 UNDERCUT 0 SF
STG. 6 AREA CUT 0 SF	STG. 6 ROCK FILL 0 SF
STG. 6 AREA FILL 0 SF	STG. 6 UNDERCUT 0 SF
STG. 7 AREA CUT 0 SF	STG. 7 ROCK FILL 0 SF
STG. 7 AREA FILL 0 SF	STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY	STG. 1 CUT VOLUME 1819 CY
STG. 1 UNDERCUT 0 CY	STG. 1 FILL VOLUME 1244 CY
STG. 2 ROCK FILL 0 CY	STG. 2 CUT VOLUME 0 CY
STG. 2 UNDERCUT 0 CY	STG. 2 FILL VOLUME 0 CY
STG. 3 ROCK FILL 0 CY	STG. 3 CUT VOLUME 0 CY
STG. 3 UNDERCUT 0 CY	STG. 3 FILL VOLUME 0 CY
STG. 4 ROCK FILL 0 CY	STG. 4 CUT VOLUME 5658 CY
STG. 4 UNDERCUT 0 CY	STG. 4 FILL VOLUME 0 CY
STG. 5 ROCK FILL 0 CY	STG. 5 CUT VOLUME 0 CY
STG. 5 UNDERCUT 0 CY	STG. 5 FILL VOLUME 0 CY
STG. 6 ROCK FILL 0 CY	STG. 6 CUT VOLUME 0 CY
STG. 6 UNDERCUT 0 CY	STG. 6 FILL VOLUME 0 CY
STG. 7 ROCK FILL 0 CY	STG. 7 CUT VOLUME 0 CY
STG. 7 UNDERCUT 0 CY	STG. 7 FILL VOLUME 0 CY




STG. 1 AREA CUT 516 SF	STG. 1 ROCK FILL 0 SF
STG. 1 AREA FILL 381 SF	STG. 1 UNDERCUT 0 SF
STG. 2 AREA CUT 0 SF	STG. 2 ROCK FILL 0 SF
STG. 2 AREA FILL 0 SF	STG. 2 UNDERCUT 0 SF
STG. 3 AREA CUT 0 SF	STG. 3 ROCK FILL 0 SF
STG. 3 AREA FILL 0 SF	STG. 3 UNDERCUT 0 SF
STG. 4 AREA CUT 2068 SF	STG. 4 ROCK FILL 0 SF
STG. 4 AREA FILL 0 SF	STG. 4 UNDERCUT 0 SF
STG. 5 AREA CUT 0 SF	STG. 5 ROCK FILL 0 SF
STG. 5 AREA FILL 0 SF	STG. 5 UNDERCUT 0 SF
STG. 6 AREA CUT 0 SF	STG. 6 ROCK FILL 0 SF
STG. 6 AREA FILL 0 SF	STG. 6 UNDERCUT 0 SF
STG. 7 AREA CUT 0 SF	STG. 7 ROCK FILL 0 SF
STG. 7 AREA FILL 0 SF	STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY	STG. 1 CUT VOLUME 1889 CY
STG. 1 UNDERCUT 0 CY	STG. 1 FILL VOLUME 1566 CY
STG. 2 ROCK FILL 0 CY	STG. 2 CUT VOLUME 0 CY
STG. 2 UNDERCUT 0 CY	STG. 2 FILL VOLUME 0 CY
STG. 3 ROCK FILL 0 CY	STG. 3 CUT VOLUME 0 CY
STG. 3 UNDERCUT 0 CY	STG. 3 FILL VOLUME 0 CY
STG. 4 ROCK FILL 0 CY	STG. 4 CUT VOLUME 0 CY
STG. 4 UNDERCUT 0 CY	STG. 4 FILL VOLUME 0 CY
STG. 5 ROCK FILL 0 CY	STG. 5 CUT VOLUME 0 CY
STG. 5 UNDERCUT 0 CY	STG. 5 FILL VOLUME 0 CY
STG. 6 ROCK FILL 0 CY	STG. 6 CUT VOLUME 0 CY
STG. 6 UNDERCUT 0 CY	STG. 6 FILL VOLUME 0 CY
STG. 7 ROCK FILL 0 CY	STG. 7 CUT VOLUME 0 CY
STG. 7 UNDERCUT 0 CY	STG. 7 FILL VOLUME 0 CY



STG. 1 AREA CUT 504 SF	STG. 1 ROCK FILL 0 SF
STG. 1 AREA FILL 464 SF	STG. 1 UNDERCUT 0 SF
STG. 2 AREA CUT 0 SF	STG. 2 ROCK FILL 0 SF
STG. 2 AREA FILL 0 SF	STG. 2 UNDERCUT 0 SF
STG. 3 AREA CUT 0 SF	STG. 3 ROCK FILL 0 SF
STG. 3 AREA FILL 0 SF	STG. 3 UNDERCUT 0 SF
STG. 4 AREA CUT 0 SF	STG. 4 ROCK FILL 0 SF
STG. 4 AREA FILL 0 SF	STG. 4 UNDERCUT 0 SF
STG. 5 AREA CUT 0 SF	STG. 5 ROCK FILL 0 SF
STG. 5 AREA FILL 0 SF	STG. 5 UNDERCUT 0 SF
STG. 6 AREA CUT 0 SF	STG. 6 ROCK FILL 0 SF
STG. 6 AREA FILL 0 SF	STG. 6 UNDERCUT 0 SF
STG. 7 AREA CUT 0 SF	STG. 7 ROCK FILL 0 SF
STG. 7 AREA FILL 0 SF	STG. 7 UNDERCUT 0 SF

STG. 1 ROCK FILL 0 CY	STG. 1 CUT VOLUME 1363 CY
STG. 1 UNDERCUT 0 CY	STG. 1 FILL VOLUME 2187 CY
STG. 2 ROCK FILL 0 CY	STG. 2 CUT VOLUME 0 CY
STG. 2 UNDERCUT 0 CY	STG. 2 FILL VOLUME 0 CY
STG. 3 ROCK FILL 0 CY	STG. 3 CUT VOLUME 0 CY
STG. 3 UNDERCUT 0 CY	STG. 3 FILL VOLUME 0 CY
STG. 4 ROCK FILL 0 CY	STG. 4 CUT VOLUME 0 CY
STG. 4 UNDERCUT 0 CY	STG. 4 FILL VOLUME 0 CY
STG. 5 ROCK FILL 0 CY	STG. 5 CUT VOLUME 0 CY
STG. 5 UNDERCUT 0 CY	STG. 5 FILL VOLUME 0 CY
STG. 6 ROCK FILL 0 CY	STG. 6 CUT VOLUME 0 CY
STG. 6 UNDERCUT 0 CY	STG. 6 FILL VOLUME 0 CY
STG. 7 ROCK FILL 0 CY	STG. 7 CUT VOLUME 0 CY
STG. 7 UNDERCUT 0 CY	STG. 7 FILL VOLUME 0 CY



STA. 23+00.00 CONSTRUCT
DBL. 30" X 98' R.C. PIPE CULVERT
(CLASS III)(TYPE 3 BEDDING)
WITH FES LT. & RT.
Q50 = 61.70 CFS D.A. = 52.32 ACRES
30" R.C. PIPE = 196 LIN. FT.
30" FES = 4 EACH
DUMPED RIPRAP LT. & RT. = 81 CU. YDS.

STA. 23+00.00
END SP. DITCH LT. -1.29%
BEGIN SP. DITCH LT. 0.19%
ELEV. = 422.15

STA. 23+00.00
F.L. IN RT. = 424.05

DATE REVISED	DATE REVISED	FED.RD. DIST.NO.	STATE	JOB NO.	SHEET NO.	TOTAL SHEETS
09-03-2026		6	ARK.	040904	701	742
CROSS SECTIONS						

STG. 2 AREA CUT 19 SF
STG. 2 AREA FILL 75 SF
STG. 3 AREA CUT 42 SF
STG. 3 AREA FILL 1 SF
STG. 4 AREA CUT 109 SF
STG. 4 AREA FILL 19 SF

STG. 2 CUT VOLUME 15 CY
STG. 2 FILL VOLUME 348 CY
STG. 3 CUT VOLUME 63 CY
STG. 3 FILL VOLUME 40 CY
STG. 4 CUT VOLUME 163 CY
STG. 4 FILL VOLUME 97 CY

STG. 2 AREA CUT 0 SF
STG. 2 AREA FILL 371 SF
STG. 3 AREA CUT 39 SF
STG. 3 AREA FILL 50 SF
STG. 4 AREA CUT 99 SF
STG. 4 AREA FILL 106 SF

STG. 2 CUT VOLUME 44 CY
STG. 2 FILL VOLUME 407 CY
STG. 3 CUT VOLUME 82 CY
STG. 3 FILL VOLUME 44 CY
STG. 4 CUT VOLUME 196 CY
STG. 4 FILL VOLUME 137 CY

