

PUBLIC WORKS DEPARTMENT
BID # 251164 – ADDENDUM # 2

DATE: 10/6/2026

RE: ARDOT JOB 061623 F.A.P. FLAP-FLAP(17) LITTLE ROCK
CENTRAL HIGH CORRIDOR PH. 1 (S)

TO: PROSPECTIVE BIDDERS

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents as noted below. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of One (1) page(s).

Item 1 – Bid opening Date

The bid opening date is hereby extended to October 14, 2026. All other provisions of the Bidding Documents remain unchanged.

Item 2 – Water for Temporary Erosion Control

A typographical error was identified in Addendum No. 1 regarding the quantity for Water for Temporary Erosion Control. The correct quantity is 189,000 gallons, not 18,900 gallons.

A Revised Addendum No. 1 page is included with this Addendum. The revised page supersedes the corresponding page previously issued with Addendum No. 1 and shall be used for bidding purposes.

All other provisions of Addendum No. 1 remain unchanged.

Item 3 – Revised Scope of work sheet

Replace Sheet 11 of the Scope of Work with Sheet 11A, which is included with this Addendum.


Sheet 11A provides the corrected quantities to correspond with the quantities shown on Sheet C-02A.

All other requirements and provisions of the Contract Documents remain unchanged.

Signature: _____

Company: _____

Date: _____



PUBLIC WORKS DEPARTMENT
BID # 253570 – ADDENDUM # 1

DATE: 10/6/2026 (REVISED)

RE: ARDOT JOB 061623 F.A.P. FLAP-FLAP(17) LITTLE ROCK
CENTRAL HIGH CORRIDOR PH. 1 (S)

TO: PROSPECTIVE BIDDERS

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents as noted below. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of One (1) page(s).

Item 1: Replace sheet C-02 in plans with provided C-02A sheet which updates plan quantities.

Item 2: Note that the following line items have been added to summary of quantities table:

Item number	Item	Quantity	Unit
24.05	Diversion Berm	450	L.F.
24.06	Downdrain	230	L.F.

Item 3: Note that the following quantities have been updated for the following line items:

Item number	Item	Previous Quantity	New Quantity
3.07	Compacted Embankment	18,115	18,121
24.02	Water for Temporary Erosion control	22,000	189,000
SP 01	Retaining Wall (Ardot Type SI-2)	1,225	1,086
SP 1	Retaining Wall (special)	400	330

Signature: _____

Company: _____

Date: _____



- F. The vendor shall provide the construction of underground storm drainage, curb inlet construction, sidewalk, curb and driveway reconstruction, and related work. Estimated quantities are as follows:

Schedule A – Trail Construction

ITEM NUMBER	ITEM	QUANTITY	UNIT
2.01	SITE PREPARATION (INCL. MOBILIZATION)	1.00	L.S.
3.01	UNCLASSIFIED EXCAVATION	66	C.Y.
3.07	COMPACTED EMBANKMENT	18121	C.Y.
4.01	AGGREGATE BASE COURSE (CLASS 7)	470	TON
5.01	TACK COAT	300	GAL.
6.01	ASPHALT SURFACE COURSE (3/8")	365	TON
13.36	STORM DRAIN PIPES, 36" (CROSS DRAIN)	41	L.F.
16.01	MAINTENANCE OF TRAFFIC	1.00	L.S.
18.08	RIPRAP (DUMPED)	200	C.Y.
18.10	WATER FOR DUST CONTROL	1000	GAL.
19.01	FINAL CLEANUP	1.00	L.S.
24.01	MULCH COVER	1.50	AC
24.02	WATER FOR TEMPORARY EROSION CONTROL	189000	GAL.
24.03	TEMPORARY SEEDING	1.50	AC
24.04	SILT FENCE	2875	L.F.
24.05	DIVERSION BERM	450	L.F.
24.06	DOWNDRAIN	230	L.F.
32.36	FLARED END SECTION, 36"	1	EA
SP 01	RETAINING WALL (ARDOT TYPE SI-2)	1086	SF
SP 01	RETAINING WALL (SPECIAL)	330	SF
SP 02	CONCRETE DITCH PAVING (ARDOT TYPE B)	285	SY
SP 03	SAFETY RAIL (54")	255	LF