

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
201	CLEARING	STA	449.00	7,500.00	203.68	1,938.04
201	CLEARING & GRUBBING TREES	EACH	17.00	6,741.97	6,741.97	6,741.97 *
201	GRUBBING	STA	449.00	7,500.00	226.01	1,227.41
202	R & D OF LUMINAIRE POLE AND FOUNDATION	EACH	8.00	525.00	525.00	525.00 *
202	R&D CONC. PULL BOX	EACH	1.00	550.00	550.00	550.00 *
202	R&D CURB INLETS	EACH	2.00	825.00	825.00	825.00 *
202	R&D OF APPR.SLAB & GUTTERS	EACH	2.00	9,818.35	9,818.35	9,818.35 *
202	R&D OF APPROACH GUTTERS	EACH	48.00	3,971.54	1,500.00	2,843.64
202	R&D OF APPROACH SLABS	EACH	16.00	5,000.00	5,000.00	5,000.00 *
202	R&D OF ASBESTOS-CEMENT WATER LINE	LF	1,900.00	26.01	26.01	26.01 *
202	R&D OF ASPHALT ISLANDS	SQYD	30.00	28.25	28.25	28.25 *
202	R&D OF BARRIER WALL	LF	763.00	85.25	85.25	85.25 *
202	R&D OF BOLLARDS	EACH	9.00	266.00	266.00	266.00 *
202	R&D OF BOX CULVERTS	EACH	4.00	3,700.00	965.80	1,866.65
202	R&D OF BRIDGE END TERMINAL	EACH	1.00	2,676.35	2,676.35	2,676.35 *
202	R&D OF BUILDINGS	EACH	5.00	1,500.00	1,500.00	1,500.00 *
202	R&D OF CATTLE GUARD	EACH	1.00	353.15	353.15	353.15 *
202	R&D OF CONC. DITCH PAVING	SQYD	24.00	93.00	93.00	93.00 *
202	R&D OF CONC. HEADWALLS AND WINGWALLS	EACH	8.00	1,300.00	1,300.00	1,300.00 *
202	R&D OF CONCRETE DRIVEWAYS	SQYD	8,828.00	50.00	8.00	22.83
202	R&D OF CONCRETE ISLANDS	SQYD	971.00	478.36	7.71	32.64
202	R&D OF CONCRETE PAVEMENT	SQYD	7,492.00	49.00	7.53	9.70
202	R&D OF CONCRETE SLABS	SQYD	6.00	525.00	525.00	525.00 *
202	R&D OF CONCRETE WALKS	SQYD	6.00	824.69	824.69	824.69 *
202	R&D OF CONCRETE WALLS	LF	50.00	30.00	30.00	30.00 *
202	R&D OF CURB	LF	2,467.00	300.24	3.85	25.77
202	R&D OF CURB AND GUTTER	LF	8,158.00	58.50	3.85	12.21
202	R&D OF DROP INLETS	EACH	40.00	8,400.00	718.55	1,577.10
202	R&D OF FENCE	LF	22,183.00	28.00	1.96	3.67
202	R&D OF FENCE POSTS	EACH	3.00	335.29	335.29	335.29 *
202	R&D OF GATES	EACH	34.00	980.81	250.50	547.92
202	R&D OF GUARDRAIL	LF	104,498.00	50.00	2.93	10.68
202	R&D OF HANDRAIL	LF	17.00	28.25	28.25	28.25 *
202	R&D OF HEADWALLS	EACH	37.00	2,079.04	319.29	678.65
202	R&D OF IMPACT ATTEN.BARRIER	EACH	1.00	2,240.00	2,240.00	2,240.00 *
202	R&D OF JUNCTION BOXES	EACH	6.00	2,959.18	965.80	1,704.73
202	R&D OF LIGHT POLE	EACH	2.00	1,500.00	1,500.00	1,500.00 *
202	R&D OF LUMINAIRE POLE & FOUNDATION	EACH	3.00	1,500.00	1,500.00	1,500.00 *
202	R&D OF LUMINAIRE POLES	EACH	1.00	1,600.00	1,600.00	1,600.00 *
202	R&D OF MAILBOXES	EACH	18.00	598.65	180.00	459.10
202	R&D OF ORNAMENTAL FENCE	LF	31.00	130.00	130.00	130.00 *
202	R&D OF PIPE CULVERTS	EACH	320.00	7,769.30	350.00	1,231.72
202	R&D OF PIPE CULVERTS	LF	493.00	62.85	12.55	42.65
202	R&D OF PLANTERS	EACH	7.00	1,700.00	600.00	1,332.14
202	R&D OF RETAINING WALLS	LF	103.00	115.76	45.00	75.91
202	R&D OF ROCK WALLS	LF	54.00	83.00	83.00	83.00 *
202	R&D OF SIDEWALKS	SQYD	242.00	16.00	16.00	16.00 *
202	R&D OF SIGN FOUNDATIONS	EACH	29.00	3,419.29	250.00	1,196.20
202	R&D OF SIGNS	EACH	116.00	2,460.97	250.00	867.49
202	R&D OF STORM CELLAR	EACH	1.00	500.00	500.00	500.00 *
202	R&D OF SWIMMING POOL	EACH	1.00	5,300.00	5,300.00	5,300.00 *
202	R&D OF WALKS	SQYD	4,087.00	249.67	8.00	18.42
202	REMOVAL AND DISPOSAL OF MANHOLES	EACH	6.00	1,931.61	1,931.61	1,931.61 *

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
202	REMOVAL AND SALVAGE OF FIRE HYDRANT	EACH	11.00	699.83	699.83	699.83 *
202	REMOVAL OF EXISTING PCC PAVEMENT	SQYD	1,713.00	43.35	43.35	43.35 *
205	REMOV.EXIST.BR.STR.(SITE 1)	L.S.	9.00	525,000.00	29,938.25	170,212.56
206	FLOWABLE SELECT MATERIAL	CUYD	1,159.00	450.00	62.66	227.80
207	STONE BACKFILL	TON	10,986.00	225.00	50.77	79.99
208	FENCE REMV.& RECONSTRUCTED	LF	485.00	15.27	15.27	15.27 *
210	BORROW	TON	133.00	68.21	68.21	68.21 *
210	COMPACTED EMBANKMENT	CUYD	804,630.00	300.00	8.10	24.52
210	LINEAR GRADING	STA	47.00	766.11	766.11	766.11 *
210	PRESPLITTING	SQYD	2,098.00	70.20	70.20	70.20 *
210	ROCK FILL	TON	94.00	100.00	100.00	100.00 *
210	SELECT GRANULAR BACKFILL	CUYD	46,439.00	56.76	50.52	55.90
210	SHAPING DITCH	STA	13.00	1,200.00	400.00	584.62
210	SHAPING DITCH	LF	1,340.00	25.00	25.00	25.00 *
210	SOIL STABILIZATION	TON	6,764.00	928.00	1.00	321.84
210	UNCLASSIFIED EXCAVATION	CUYD	316,921.00	200.00	9.98	17.98
213	SHAPING ROADWAY SECTION	STA	14.00	750.00	750.00	750.00 *
215	TRENCH.AND SHOULDER PREP.	STA	6,061.00	5,518.27	31.33	132.09
216	SCARIFYING AND RECOMPACTING ROADWAY	STA	166.00	1,700.00	400.00	622.80
302	SELECTED MATERIAL (CL. SM-4)	CUYD	279.00	56.61	50.00	52.63
303	AGGR.BASE COURSE (BASE REPL.)	TON	100.00	90.00	90.00	90.00 *
303	AGGR.BASE COURSE(CLASS 7)	CUYD	316.00	72.94	72.94	72.94 *
303	AGGR.BASE COURSE(CLASS 7)	TON	251,751.00	203.99	18.00	44.20
303	AGGREGATE SURFACE COURSE (CLASS D-8)	TON	12,604.00	46.53	33.50	37.33
305	CEMENT IN CEMENT TRTD.RECONSTRUCTED BASE	TON	507.00	558.00	558.00	558.00 *
305	RECONSTRUCTED BASE COURSE	STA	444.00	1,000.00	145.00	339.77
308	AGGR.CMNT.STAB.CRSHD.STN.BS.CRS.	TON	5,988.00	121.35	32.87	41.25
308	CEMENT IN CMNT.STAB.CRSHD.STN.BS	TON	346.00	239.65	239.65	239.65 *
308	CEMENT IN CMNT.STAB.CRSHD.STN.BS.	TON	21.00	300.00	300.00	300.00 *
308	PROCESS.CMNT.STAB.CRSHD.STN.BS.	SQYD	18,200.00	15.78	14.00	15.61
309	P.C.CONCRETE BASE-10"	SQYD	1,484.00	128.00	128.00	128.00 *
309	P.C.CONCRETE BASE-5"	SQYD	14,890.00	300.00	87.50	94.72
309	P.C.CONCRETE BASE-5.5"	SQYD	162.00	100.00	100.00	100.00 *
309	P.C.CONCRETE BASE-6"	SQYD	12,036.00	110.00	67.39	67.86
309	P.C.CONCRETE BASE-6.5"	SQYD	13.00	432.00	432.00	432.00 *
309	P.C.CONCRETE BASE-8"	SQYD	40.00	130.00	130.00	130.00 *
401	FOG SEAL (TYPE 2)	GAL	3,402.00	7.00	7.00	7.00 *
401	FOG SEAL (TYPE 4)	GAL	9,021.00	5.05	5.05	5.05 *
401	PRIME COAT	GAL	74,313.00	7.00	3.94	5.33
401	TACK COAT	GAL	2,549,767.00	40.00	0.01	0.55
402	HIGH FRICTION SURFACE TREATMENT	SQYD	81,330.00	19.60	18.25	19.01
402	MINERAL AGGR.IN A.S.T.(CL1)	TON	4,046.00	118.00	104.91	110.58
402	MINERAL AGGR.IN A.S.T.(CL2)	TON	7,156.00	96.80	22.50	68.22
402	MINERAL AGGR.IN A.S.T.(CL4)	TON	4,496.00	150.00	30.00	49.61
402	PLY.MOD.CAT.EMLS.ASPH.(CRS2P)(SLD.PLY.)	GAL	274,885.00	5.05	3.90	4.43
402	REJUVINATING EMULSIFIED ASPH (CMS-1PC)	GAL	107,257.00	6.75	4.10	4.83
405	A.B.(PG64-22)ACHM BASE(1.5")	TON	315.00	550.00	120.00	230.57
405	A.B.(PG70-22)ACHM BASE(1.5")	TON	1,556.00	741.42	120.00	352.75
405	A.B.(PG76-22)ACHM BASE(1.5")	TON	11.00	120.00	120.00	120.00 *
405	M.A. IN ACHM BASE COURSE(1.5")	TON	43,464.00	365.78	65.67	99.79
406	A.B.(PG64-22)ACHM BINDER(1")	TON	2,189.00	1,200.00	120.00	370.61
406	A.B.(PG70-22)ACHM BINDER(1")	TON	2,818.00	2,000.00	120.00	352.20
406	A.B.(PG76-22)ACHM BINDER(1")	TON	1,059.00	800.00	120.00	796.79

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
406	M.A. IN ACHM BINDER(1")	TON	128,779.00	487.16	23.02	85.96
407	AB(PG64-22)ACHM SURF(1/2")	TON	33,338.00	1,200.00	120.00	271.13
407	AB(PG64-22)ACHM SURF(3/8")	TON	6,377.00	750.00	120.00	194.02
407	AB(PG70-22)ACHM SURF(1/2")	TON	34,320.00	750.00	120.00	154.06
407	AB(PG70-22)ACHM SURF(3/8")	TON	6,732.00	120.00	120.00	120.00
407	AB(PG76-22)ACHM SURF(1/2")	TON	17,806.00	925.00	120.00	256.43
407	MA IN ACHM SURFACE(1/2")	TON	1,354,442.00	478.50	20.40	98.74
407	MA IN ACHM SURFACE(3/8")	TON	195,337.00	241.74	56.00	101.07
407	ULTRATHIN BONDED WEARING CRS (3/4"-TY C)	TON	55,082.00	190.00	119.54	143.39
407	ULTRATHIN BONDED WEARING CRS (5/8"-TY B)	TON	1,847.00	127.47	127.47	127.47 *
412	COLD MILLING ASPHALT PVMT.	SQYD	5,130,471.00	53.48	0.60	2.35
412	COLD MILLING CONCRETE PAVEMENT	SQYD	124.00	30.00	30.00	30.00 *
412	RECLAIMED AGGREGATE	TON	10,349.00	25.44	25.44	25.44 *
414	ASPH.CONC.PATCH-MAINT.	TON	6,588.00	710.95	10.00	147.48
415	ACHM PATCH.EXIST.RDWY.	TON	33,178.00	632.30	75.00	162.49
415	ACHM PATCH.EXST.RDWY.	TON	35.00	125.00	125.00	125.00 *
418	HIGH POLYMER MICROSURFACING	SQYD	75,785.00	3.72	3.72	3.72 *
501	P.C.C.PAVEMENT-12"	SQYD	14,479.00	145.86	145.86	145.86 *
501	P.C.C.PAVEMENT-8"	SQYD	2,919.48	139.00	104.50	132.06
501	P.C.C.PAVEMENT-9"	SQYD	1,996.00	150.00	129.68	145.10
504	APPROACH GUTTERS	CUYD	1,213.45	7,794.63	566.46	2,003.69
504	APPROACH SLABS	CUYD	1,697.32	1,200.00	787.50	889.93
505	P.C.CONCRETE DRIVEWAY	SQYD	13,337.55	220.00	72.50	125.05
507	P.C.C.P. PATCH-10"	SQYD	10,445.00	350.00	350.00	350.00 *
507	P.C.C.P. PATCH-12"	SQYD	500.00	899.75	899.75	899.75 *
507	R & D OF CONCRETE PAVEMENT FOR PATCHING	SQYD	10,445.00	50.00	50.00	50.00 *
509	JOINT REHAB. (TYPE A)	LF	104,982.00	4.25	4.25	4.25 *
509	JOINT REHAB. (TYPE C)	LF	630.00	55.00	55.00	55.00 *
510	GRINDING P.C.C.PAVEMENT	SQYD	124,658.00	11.00	11.00	11.00 *
510	SCARIFYING CONCRETE PAVEMENT	SQYD	4,715.00	31.03	8.00	17.53
601	MOBILIZATION	L.S.	136.00	2,570,000.00	1.00	110,213.17
602	FURNISHING FIELD OFFICE	EACH	18.00	240,000.00	15,000.00	49,236.43
603	12" TEMPORARY CULVERT	LF	26.00	105.22	105.22	105.22 *
603	18" TEMPORARY CULVERT	LF	518.00	208.81	66.75	100.85
603	24" TEMPORARY CULVERT	LF	531.00	224.47	98.00	138.77
603	42" TEMPORARY CULVERT	LF	28.00	260.00	260.00	260.00 *
603	60" TEMPORARY CULVERT	LF	168.00	201.00	201.00	201.00 *
603	MAINTENANCE OF TRAFFIC	L.S.	134.00	2,385,348.41	1.00	97,919.06
604	ADVANCE WARNING ARROW PANEL	DAY	3,997.00	33.67	1.00	12.07
604	BARRICADES	LF	1,200.00	52.50	16.00	24.47
604	CONST PROJ INFO SIGN UPDATE	EACH	35.00	100.00	10.50	55.51
604	CONST.PAVEMENT MARKINGS	LF	13,364,197.00	3.30	0.01	0.20
604	CONST.PAVEMENT MARKINGS (ARROW)	EACH	157.00	200.00	25.00	88.23
604	CONST.PAVEMENT MARKINGS (RR EMB.)	EACH	3.00	350.00	275.00	300.00
604	CONST.PAVEMENT MARKINGS (WORD)	EACH	97.00	280.00	25.00	107.91
604	FURN.&INSTL.PRCST.CONC.BARR.	LF	19,464.00	120.00	29.25	72.30
604	MOBILE SPEED NOTIF. SYSTEM	EACH	1.00	9,000.00	9,000.00	9,000.00 *
604	MOBILE SPEED NOTIFICATION SYSTEM SPECIAL	EACH	11.00	13,551.00	7,350.00	11,291.01
604	PORT.CHANGEABLE MESSAGE SIGN	WEEK	874.00	463.50	1.00	184.10
604	RELO.PRECAST CONCRETE BARRIER	LF	15,798.00	30.00	10.00	16.23
604	REMOVABLE CONST.PVMT.MRK.	LF	58,070.00	10.00	1.50	2.53
604	REMOVAL OF CONST.PVMT.MRK(ARROW)	EACH	17.00	112.00	112.00	112.00 *
604	REMOVAL OF CONST.PVMT.MRK(WORD)	EACH	4.00	140.00	140.00	140.00 *

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
604	REMOVAL OF CONST.PVMT.MRK.	LF	134,410.00	1.67	0.17	0.85
604	REMOVAL OF PERM.PVMT.MRK.	LF	181,961.00	3.00	0.17	0.65
604	REMOVAL OF PERM.PVMT.MRK.(ARROW)	EACH	1.00	200.00	200.00	200.00 *
604	REMOVAL OF PERM.PVMT.MRK.(WORD)	EACH	1.00	200.00	200.00	200.00 *
604	SIGNS	SQFT	98,332.00	55.00	4.50	7.97
604	TRAFFIC CONE	EACH	218.00	25.00	21.00	22.11
604	TRAFFIC DRUMS	EACH	8,294.00	70.50	20.00	41.59
604	TUBULAR MARKERS	EACH	24.00	77.47	77.47	77.47 *
604	VERTICAL PANELS	EACH	1,932.00	76.50	23.00	43.63
605	18" FES C.ST.PIPE CLVT.	EACH	1.00	300.00	300.00	300.00 *
605	18" FES R.C.PIPE CLVT.	EACH	79.00	4,420.00	1,233.00	2,044.33
605	18" HIGH DENSITY POLYETHYLENE PIPE	LF	132.00	50.00	50.00	50.00 *
605	18" R.C.PIPE CULVERTS(CL.3)	LF	22,503.00	577.63	60.00	90.25
605	18" R.C.PIPE CULVERTS(CL.4)	LF	284.00	82.71	82.71	82.71 *
605	18" R.C.PIPE CULVERTS(CL.5)	LF	126.00	366.91	150.54	230.96
605	18" S.S.R.P.P.M.C.C.S.P.	LF	1,158.00	65.00	65.00	65.00
605	22" X 14" R.C.ARCH PIPE CLVT.(CL.3)	LF	11,490.00	112.68	112.68	112.68 *
605	22"X14" FES R.C.ARCH PIPE CLVT.	EACH	4.00	2,171.57	2,171.57	2,171.57 *
605	24" FES R.C.PIPE CLVT.	EACH	59.00	3,465.42	1,200.00	1,940.25
605	24" HIGH DENSITY POLYETHYLENE PIPE	LF	408.00	55.00	55.00	55.00 *
605	24" R.C.PIPE CULVERTS(CL.3)	LF	4,750.00	201.22	85.00	125.58
605	24" R.C.PIPE CULVERTS(CL.4)	LF	194.00	274.22	108.92	209.85
605	24" R.C.PIPE CULVERTS(CL.5)	LF	385.00	1,150.55	127.07	289.61
605	29" X 18" R.C.ARCH PIPE CLVT.(CL.3)	LF	1,696.00	149.51	149.51	149.51 *
605	29" X 18" R.C.ARCH PIPE CLVT.(CL.4)	LF	20.00	431.39	431.39	431.39 *
605	29"X18" FES R.C.ARCH PIPE CLVT.	EACH	4.00	2,264.27	2,264.27	2,264.27 *
605	30" FES C.ST.PIPE CLVT.	EACH	2.00	1,500.00	1,500.00	1,500.00 *
605	30" FES R.C.PIPE CLVT.	EACH	15.00	5,553.50	2,030.34	2,756.82
605	30" HIGH DENSITY POLYETHYLENE PIPE	LF	388.00	65.00	65.00	65.00 *
605	30" R.C.PIPE CULVERTS(CL.3)	LF	852.00	152.41	119.55	125.60
605	30" R.C.PIPE CULVERTS(CL.4)	LF	272.00	981.89	97.17	157.64
605	30" R.C.PIPE CULVERTS(CL.5)	LF	110.00	255.88	173.52	231.92
605	36" FES R.C.PIPE CLVT.	EACH	21.00	4,478.44	1,650.00	3,434.65
605	36" P.P.M.C.C.ST.PIPE CLVT.-14G	LF	128.00	145.00	145.00	145.00 *
605	36" R.C.PIPE CULVERTS(CL.3)	LF	1,834.00	919.10	115.00	171.70
605	36" R.C.PIPE CULVERTS(CL.4)	LF	1,405.00	999.85	140.00	210.77
605	36" R.C.PIPE CULVERTS(CL.5)	LF	40.00	318.96	318.96	318.96 *
605	36" X 23" R.C.ARCH PIPE CLVT.(CL.3)	LF	160.00	175.85	175.85	175.85 *
605	36"X23" FES R.C.ARCH PIPE CLVT.	EACH	4.00	3,500.00	3,500.00	3,500.00 *
605	42" FES R.C.PIPE CLVT.	EACH	14.00	6,653.09	2,400.00	2,900.54
605	42" R.C.PIPE CULVERTS(CL.3)	LF	1,803.00	280.10	180.00	233.89
605	42" R.C.PIPE CULVERTS(CL.4)	LF	205.00	464.43	464.43	464.43 *
605	44" X 27" R.C.ARCH PIPE CLVT.(CL.3)	LF	341.00	280.93	192.92	231.64
605	44"X27" FES R.C.ARCH PIPE CLVT.	EACH	1.00	4,189.56	4,189.56	4,189.56 *
605	48" FES R.C.PIPE CLVT.	EACH	16.00	7,240.00	2,400.00	4,842.69
605	48" R.C.PIPE CULVERTS(CL.3)	LF	672.00	694.41	180.00	248.84
605	48" R.C.PIPE CULVERTS(CL.4)	LF	312.00	281.60	281.60	281.60 *
605	48" R.C.PIPE CULVERTS(CL.5)	LF	40.00	443.33	443.33	443.33 *
605	51" X 31" R.C.ARCH PIPE CLVT.(CL.3)	LF	345.00	265.24	236.86	249.45
605	54" FES R.C.PIPE CLVT.	EACH	4.00	3,885.56	3,885.56	3,885.56 *
605	54" R.C.PIPE CULVERTS(CL.3)	LF	1,106.00	285.22	285.20	285.20
605	54" R.C.PIPE CULVERTS(CL.4)	LF	152.00	261.33	261.33	261.33 *
605	59" X 36" R.C.ARCH PIPE CLVT.(CL.3)	LF	298.00	375.00	236.86	358.31

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
605	59"X36" FES R.C.ARCH PIPE CLVT.	EACH	1.00	8,000.00	8,000.00	8,000.00 *
605	60" FES R.C.PIPE CLVT.	EACH	10.00	6,981.54	4,500.00	5,492.62
605	60" R.C.PIPE CULVERTS(CL.3)	LF	1,234.00	435.00	328.46	347.46
605	60" R.C.PIPE CULVERTS(CL.4)	LF	144.00	356.26	356.26	356.26 *
605	66" FES R.C.PIPE CLVT.	EACH	4.00	6,400.00	6,400.00	6,400.00 *
605	66" R.C.PIPE CULVERTS(CL.3)	LF	208.00	500.00	500.00	500.00 *
605	72" R.C.PIPE CULVERTS(CL.4)	LF	34.00	961.09	961.09	961.09 *
605	CONC.DITCH PAVING(TYPE A)	SQYD	778.00	196.25	105.00	125.17
605	CONC.DITCH PAVING(TYPE B)	SQYD	5,639.00	185.00	78.00	124.15
605	CONCRETE DITCH PAVING (TYPE SPECIAL)	SQYD	29.00	145.00	145.00	145.00 *
606	12" SIDE DRAIN	LF	1,910.00	150.00	25.00	40.84
606	18" AL.C.C.ST.PIPE CLVT.-16G	LF	24.00	150.00	150.00	150.00 *
606	18" SIDE DRAIN	LF	1,800.00	224.00	60.00	88.48
606	22"X14" SIDE DRAIN	LF	120.00	113.92	85.00	109.10
606	24" R.C.PIPE CULVERTS(CL.3)	LF	4.00	800.00	800.00	800.00 *
606	24" SIDE DRAIN	LF	874.00	180.87	80.00	109.22
606	28"X20" SIDE DRAIN	LF	218.00	117.48	117.48	117.48 *
606	30" SIDE DRAIN	LF	74.00	106.51	106.51	106.51 *
606	35"X24" SIDE DRAIN	LF	52.00	235.03	235.03	235.03 *
606	36" SIDE DRAIN	LF	92.00	165.00	165.00	165.00 *
606	42" SIDE DRAIN	LF	225.00	189.94	189.94	189.94 *
606	48" SIDE DRAIN	LF	92.00	127.49	127.49	127.49 *
606	51" X 31" SIDE DRAIN	LF	42.00	175.00	175.00	175.00 *
606	CULVERT CLEAN OUT	EACH	14.00	3,054.69	800.00	1,283.15
606	SELECTED PIPE BACKFILL	CUYD	100.00	34.10	23.25	29.76
606	SELECTED PIPE BEDDING	CUYD	4,493.00	103.99	0.99	62.79
606	SLIP LINE PIPE (24")	LF	4,660.00	161.00	161.00	161.00 *
606	SLIP LINE PIPE (30")	LF	436.00	274.00	274.00	274.00 *
606	SLIP LINE PIPE (36")	LF	364.00	315.00	315.00	315.00 *
609	DROP INLET EXTENSIONS (4')	EACH	249.00	4,200.00	955.23	1,620.34
609	DROP INLET EXTENSIONS (8')	EACH	33.00	7,500.00	1,467.28	2,946.25
609	DROP INLETS (TYPE C)	EACH	58.00	18,414.21	6,200.00	10,326.30
609	DROP INLETS (TYPE E)	EACH	20.00	11,375.10	6,200.00	6,759.80
609	DROP INLETS (TYPE MO)	EACH	514.00	9,011.23	4,772.00	7,701.89
609	DROP INLETS (TYPE SPECIAL)	EACH	7.00	11,000.00	10,000.00	10,659.61
609	DROP INLETS (TYPE ST MODIFIED)	EACH	1.00	15,000.00	15,000.00	15,000.00 *
609	DROP INLETS (TYPE ST)	EACH	9.00	12,736.00	6,200.00	9,198.20
609	JUNCTION BOXES (TYPE E)	EACH	22.00	11,375.10	6,200.00	7,417.05
609	JUNCTION BOXES (TYPE ST)	EACH	2.00	11,849.86	9,941.00	10,895.43
609	YARD DRAINS	EACH	28.00	5,952.43	1,000.00	2,563.51
611	4" PIPE UNDERDRAINS	LF	28,874.00	28.50	1.00	19.01
611	UNDERDRAIN OUTLET PROTECTORS	EACH	154.00	1,385.37	2.00	864.42
615	PVMT.REPAIR O/CLVT.(ASPHALT)	TON	683.00	2,547.95	107.42	324.74
615	PVMT.REPAIR O/CLVT.(CONCRETE)	CUYD	538.10	929.03	188.84	366.24
617	GUARDRAIL (TYPE A)	LF	78,136.00	100.00	26.00	35.94
617	GUARDRAIL TERMINAL (TYPE 2)	EACH	326.00	6,392.00	3,000.00	3,558.06
617	TERMINAL ANCHOR POSTS (TYPE 1)	EACH	7.00	2,047.50	1,700.00	1,923.57
617	THRIE BEAM GUARDRAIL TERMINAL	EACH	200.00	3,950.00	2,000.00	2,517.17
619	16' STEEL GATES	EACH	9.00	2,500.00	800.00	1,635.29
619	18' STEEL GATES	EACH	4.00	750.00	750.00	750.00 *
619	4' STEEL CHAIN LINK FENCE	LF	3,283.00	80.50	33.84	38.18
619	4' STL CHAIN LINK FENCE	LF	50.00	33.84	33.84	33.84 *
619	5' STEEL CHAIN LINK FENCE	LF	496.00	44.00	35.96	37.55

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
619	6' STL CHAIN LINK FENCE	LF	100.00	38.08	38.08	38.08 *
619	BOARD FENCE	LF	100.00	31.73	31.73	31.73 *
619	RAIL WOOD FENCE	LF	100.00	29.61	29.61	29.61 *
619	STEEL FENCE	LF	100.00	52.88	52.88	52.88 *
619	WIRE FENCE (TYPE C)	LF	3,828.00	8.97	8.10	8.30
619	WIRE FENCE (TYPE D)	LF	1,620.00	15.38	15.38	15.38
619	WIRE FENCE (TYPE D-1)	LF	5,652.00	15.91	6.00	12.83
619	WIRE FENCE (TYPE D-2)	LF	580.00	8.00	8.00	8.00 *
620	LIME	TON	294.00	600.00	5.00	98.15
620	MULCH COVER	ACRE	398.05	15,850.00	10.00	1,042.66
620	SEEDING	ACRE	144.95	8,690.00	10.00	1,364.61
620	WATER	MGAL	20,761.20	15.00	5.00	6.94
621	DIVERSION DITCH	LF	1,986.00	20.67	4.55	12.67
621	DROP INLET SILT FENCE	LF	300.00	13.50	13.50	13.50 *
621	FILTER SOCK (12")	LF	17,701.00	20.00	7.60	8.81
621	FILTER SOCK (18")	LF	47,106.00	13.85	1.00	10.74
621	OBLITERATION OF SEDIMENT BASIN	CUYD	8,397.00	55.34	1.70	12.91
621	PIPE FOR SLOPE DRAINS	LF	426.00	75.60	42.00	57.01
621	ROCK DITCH CHECKS	CUYD	3,396.00	221.43	50.00	102.19
621	SAND BAG DITCH CHECKS	BAG	22,381.00	86.37	1.00	10.65
621	SEDIMENT BASIN	CUYD	8,473.00	58.79	1.70	17.37
621	SEDIMENT REMOVAL & DISPOSAL	CUYD	15,526.80	100.00	0.11	16.50
621	SILT FENCE	LF	133,293.00	20.00	0.10	3.37
621	TEMPORARY SEEDING	ACRE	251.10	15,850.00	10.00	778.05
621	TRIANGULAR SILT DIKE	LF	922.00	15.89	13.00	14.15
621	WATTLE (20")	LF	8,449.00	15.75	6.55	12.88
623	SECOND SEEDING APPLICATION	ACRE	115.04	5,000.00	10.00	358.64
624	SOLID SODDING	SQYD	68,388.00	20.16	4.28	5.08
625	GEOTEXTILE FABRIC (TYPE 10)	SQYD	499.00	20.00	6.10	10.64
625	GEOTEXTILE FABRIC (TYPE 8)	SQYD	482.00	3.85	3.85	3.85 *
625	GEOTEXTILE FABRIC (TYPE SPECIAL)	SQYD	1,724.00	7.40	7.40	7.40 *
626	EROSION CONTROL MATTING-3	SQYD	6,134.00	15.00	5.95	7.21
628	TOPSOIL FURNISHED AND PLACED	CUYD	686.00	55.00	55.00	55.00 *
629	GABIONS	CUYD	13.00	830.00	830.00	830.00 *
631	CONC. BARR. WALL (MEDIAN TYPE SP-5)	LF	200.00	656.08	656.08	656.08 *
631	CONC.BARR.WALL(SIDE TYPE SP-2)	LF	663.00	640.50	640.50	640.50 *
632	CONCRETE ISLAND	SQYD	6,080.00	375.00	76.63	123.25
633	CONCRETE WALKS	SQYD	32,099.00	375.00	76.00	91.49
633	CONCRETE WALKS (TY. SPECIAL)	SQYD	1,850.00	1,228.33	83.00	948.85
633	HAND RAILING	LF	4,701.00	140.05	85.00	93.56
634	CC CURB & GUTTER (TYPE SPEC.)	LF	40.00	40.00	40.00	40.00 *
634	CC CURB & GUTTER(TYPE E-1)(2')	LF	2,068.00	34.00	22.50	31.48
634	CC CURB & GUTTER-A (1'6")	LF	81,633.00	100.00	22.50	31.23
634	CONCRETE CURB (TYPE D)	LF	99.00	94.10	94.10	94.10 *
635	ROADWAY CONSTRUCTION CONTROL	L.S.	62.00	551,203.27	250.00	39,771.18
636	BRIDGE CONSTRUCTION CONTROL	L.S.	4.00	180,000.00	20,000.00	92,937.50
637	MAILBOX SUPPORTS (DOUBLE)	EACH	16.00	252.04	150.00	194.50
637	MAILBOX SUPPORTS (SINGLE)	EACH	431.00	238.00	40.00	169.54
637	MAILBOXES	EACH	463.00	84.00	30.00	53.80
639	GUARDRAIL MOVED & RECONSTRUCTED	LF	1,000.00	45.00	45.00	45.00 *
640	MODIFYING DROP INLETS	EACH	3.00	7,058.88	7,058.88	7,058.88 *
641	WHEELCHAIR RAMPS (TYPE 1)	SQYD	63.00	375.00	375.00	375.00 *
641	WHEELCHAIR RAMPS (TYPE 2)	SQYD	98.00	715.00	255.00	459.64

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
641	WHEELCHAIR RAMPS (TYPE 3)	SQYD	1,310.00	1,313.48	128.00	343.60
641	WHEELCHAIR RAMPS (TYPE 4)	SQYD	217.00	405.28	350.00	396.11
641	WHEELCHAIR RAMPS (TYPE 5)	SQYD	11.00	483.50	483.50	483.50 *
641	WHEELCHAIR RAMPS (TYPE 6)	SQYD	10.00	873.61	873.61	873.61 *
641	WHEELCHAIR RAMPS(TYPE 3)	SQYD	10.00	1,680.42	812.61	1,159.73
642	C.L. MUMBLE STRIPES IN ASPHALT ROADWAYS	LF	69,026.00	0.50	0.24	0.31
642	CENTERLINE RUMBLE STRIPES IN ASPH. RDWYS	LF	1,326,547.00	0.29	0.10	0.16
642	MUMBLE STRIPES IN ASPHALT SHOULDERS	LF	145,056.00	0.50	0.24	0.26
642	MUMBLE STRIPS IN ASPHALT SHOULDERS	LF	34,436.00	0.35	0.35	0.35 *
642	RUMBLE STRIPES IN ASPHALT SHOULDERS	LF	1,593,366.00	0.25	0.07	0.13
642	RUMBLE STRIPS IN ASPHALT SHOULDERS	LF	2,321,200.00	0.82	0.09	0.16
701	ACTUATED CNTRL.TS 2-TY.2(2 PHASE)	EACH	1.00	25,973.07	25,973.07	25,973.07 *
701	ACTUATED CNTRL.TS 2-TY.2(8 PHASE)	EACH	1.00	36,010.00	36,010.00	36,010.00 *
701	E-NET CABLE (EXTERIOR CAT 5E)	LF	820.00	5.70	1.67	3.75
701	ETHERNET SWITCH, T100 HARDENED (8-PORT)	EACH	13.00	4,500.00	799.59	2,216.66
701	PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED	WEEK	234.00	2,400.00	800.00	1,292.54
701	SYS.LOCAL CNTRL.TS 2-TY.2(8 PHASE)	EACH	2.00	38,352.00	38,352.00	38,352.00 *
701	SYS.LOCAL CNTRL.TS 2-TY.2,E-NET(8 PHASE)	EACH	13.00	47,377.00	32,660.70	37,870.94
701	TRAF.SIG.CNTRL.(MOD.)	EACH	6.00	5,192.00	2,341.00	2,863.50
702	BATTERY BACKUP SYSTEM	EACH	4.00	18,375.00	12,909.44	14,298.47
702	CELLULAR MODEM	EACH	2.00	4,800.00	4,800.00	4,800.00 *
702	LOCAL RADIO (E-NET 5.8) WITH ANTENNA	EACH	8.00	4,800.00	738.84	2,165.17
702	LOCAL RADIO WITH ANTENNA RELOCATION	EACH	1.00	530.00	530.00	530.00 *
704	LOOP WIRING CLASS III (1C/16 A.W.G.)	LF	22,341.00	40.00	10.00	12.57
704	NEMA ENCLOSURE	EACH	1.00	2,625.00	2,625.00	2,625.00 *
704	WIC FIBER ENCLOSURE	EACH	2.00	1,285.38	1,285.38	1,285.38 *
706	LOUVERS	EACH	11.00	507.90	507.90	507.90 *
706	RELOCATION OF TRAFFIC SIGNAL HEAD	EACH	55.00	475.00	447.00	468.84
706	TRAF.SIG.HEAD,LED,(1SEC.,1WAY)	EACH	1.00	876.62	876.62	876.62 *
706	TRAF.SIG.HEAD,LED,(3SEC.,1WAY)	EACH	195.00	1,790.00	1,268.00	1,486.33
706	TRAF.SIG.HEAD,LED,(4SEC.,1WAY)	EACH	37.00	2,110.00	1,680.00	1,824.97
707	CENTRAL CONTROL UNIT	EACH	9.00	6,648.00	4,594.01	5,358.89
707	COUNTDOWN PED.SIG.HEAD,LED	EACH	68.00	1,492.70	931.90	1,121.89
707	POLE MOUNTED ASSEMBLY	EACH	68.00	1,752.30	1,123.94	1,252.70
708	COMMUNICATION CABLE, FIBER (12 CHANNEL)	LF	2,228.00	4.24	4.24	4.24 *
708	ELEC. COND. IN COND COPPER (2C/6AWGEGC)	LF	3,700.00	7.68	7.68	7.68 *
708	ELEC.COND.-IN-CONDUIT(1C/12 AWG,EGC)	LF	2,367.00	3.23	1.70	2.03
708	ELEC.COND.-IN-CONDUIT(1C/8 AWG, EGC)	LF	10,066.00	4.00	2.10	2.83
708	ELEC.COND.-IN-CONDUIT(2C/6 AWG)	LF	1,013.00	55.00	4.20	7.86
708	ELEC.COND.-IN-CONDUIT(2C/6 AWG, EGC)	LF	1,335.00	4.60	4.60	4.60 *
708	ELEC.COND.-IN-CONDUIT(2C/8AWG,EGC)	LF	8,157.00	6.49	4.70	4.71
708	ELEC.COND.-IN-CONDUIT,CU(2C/1AWG,EGC)	LF	2,500.00	19.50	19.50	19.50 *
708	ELEC.COND.-IN-CONDUIT,CU(2C/8 AWG,EGC)	LF	1,535.00	6.30	6.30	6.30 *
708	ELECT.COND. FOR LUMINAIRES	LF	18,515.00	7.29	1.70	3.36
708	TRAFFIC SIGNAL CABLE (12C/14)	LF	1,467.00	10.38	6.00	8.47
708	TRAFFIC SIGNAL CABLE (20C/14)	LF	8,329.00	14.28	6.85	8.80
708	TRAFFIC SIGNAL CABLE (3C/14)	LF	2,527.00	3.25	2.49	3.10
708	TRAFFIC SIGNAL CABLE (5C/12)	LF	16,043.00	6.22	3.50	4.31
708	TRAFFIC SIGNAL CABLE (5C/14)	LF	25,207.00	5.49	3.12	3.81
708	TRAFFIC SIGNAL CABLE (7C/14)	LF	19,140.00	6.67	3.33	3.94
709	FIBERGLASS CONDUIT H.D. (3")	LF	135.00	155.46	155.46	155.46 *
709	GALV .STEEL CONDUIT (1")	LF	155.00	112.50	100.00	108.06
709	GALV. STEEL CONDUIT (2")	LF	463.00	77.88	32.00	44.25

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
709	GALV. STEEL CONDUIT (3")	LF	415.00	77.00	54.00	64.91
709	PVC COATED GALV STEEL CONDUIT (1.5")	LF	253.00	112.38	112.38	112.38 *
710	NON-METALLIC CONDUIT (1.25")	LF	274.00	22.47	22.47	22.47 *
710	NON-METALLIC CONDUIT (2")	LF	20,360.00	41.54	13.20	17.60
710	NON-METALLIC CONDUIT (3")	LF	9,484.00	70.00	21.23	39.53
711	CONCRETE PULL BOX (TYPE 1 HD)	EACH	12.00	2,876.00	1,900.00	2,219.78
711	CONCRETE PULL BOX (TYPE 2 HD)	EACH	171.00	2,890.00	1,440.00	2,381.78
711	CONCRETE PULL BOX (TYPE 2)	EACH	37.00	1,990.00	1,125.09	1,369.08
711	CONCRETE PULL BOX (TYPE 3 HD)	EACH	26.00	3,113.61	2,220.00	2,762.51
711	CONCRETE PULL BOX (TYPE 3)	EACH	6.00	2,401.30	1,190.98	1,469.08
713	SPAN WIRE ASSEMBLY	EACH	8.00	10,500.00	4,000.00	8,215.48
714	H.M.ILLUM.ASSM.(150'-4 LUMINAIRE)	EACH	2.00	231,586.56	231,586.56	231,586.56 *
714	H.M.LED.FIXT(86,000 LMN)	EACH	6.00	3,448.27	3,448.27	3,448.27 *
714	LED LUMINAIRE ASSEMBLY	EACH	41.00	2,657.71	1,050.00	1,602.26
714	LED R.I. POLE (12000LUM,P,SB,20')	EACH	11.00	10,614.00	10,614.00	10,614.00 *
714	LED R.I. POLE (29715LUM,LED,TB,40')	EACH	9.00	13,125.00	13,125.00	13,125.00 *
714	LED RDW ILM (20,000 LMN, CH, SB, 50')	EACH	1.00	9,728.00	9,728.00	9,728.00 *
714	LED RDW ILM (27,000 LMN, CH, TB, 40')	EACH	1.00	10,104.00	10,104.00	10,104.00 *
714	LED RDW ILM (39,000 LM, CH, SB, 40')	EACH	17.00	9,330.00	9,330.00	9,330.00 *
714	LED RDW ILM (39,000 LM, CH, SB, 50')	EACH	1.00	10,020.00	10,020.00	10,020.00 *
714	LED RDW ILM (20,000 L, CH, SB, 40')	EACH	32.00	9,033.00	9,033.00	9,033.00 *
714	LED RDWY ILL POLE (20KLMS, CBRHD, SB45')	EACH	1.00	9,311.00	9,311.00	9,311.00 *
714	LED RDWY ILL POLE (39KLMS, CBRHD, SB45')	EACH	1.00	9,603.00	9,603.00	9,603.00 *
714	LED-RDWY-ILM-PL(10,150L,CH,TBS,30')	EACH	23.00	8,852.34	7,111.69	8,246.90
714	SUBMERSIBLE LUMINAIRE (1500 LUMENS, LED)	EACH	6.00	1,138.00	1,138.00	1,138.00 *
714	T.S.M.ARM & POLE W/FND(0)	EACH	3.00	23,500.00	14,035.47	17,190.31
714	T.S.M.ARM & POLE W/FND(18)	EACH	1.00	30,450.00	30,450.00	30,450.00 *
714	T.S.M.ARM & POLE W/FND(24)	EACH	1.00	33,600.00	33,600.00	33,600.00 *
714	T.S.M.ARM & POLE W/FND(30)	EACH	3.00	42,000.00	29,135.81	34,528.60
714	T.S.M.ARM & POLE W/FND(32)	EACH	3.00	31,450.00	29,583.55	30,827.85
714	T.S.M.ARM & POLE W/FND(32-32)	EACH	1.00	43,500.00	43,500.00	43,500.00 *
714	T.S.M.ARM & POLE W/FND(32-36)	EACH	1.00	43,830.00	43,830.00	43,830.00 *
714	T.S.M.ARM & POLE W/FND(34)	EACH	2.00	33,748.00	32,550.00	33,149.00
714	T.S.M.ARM & POLE W/FND(34-42)	EACH	1.00	55,000.00	55,000.00	55,000.00 *
714	T.S.M.ARM & POLE W/FND(36)	EACH	2.00	48,579.00	36,750.00	42,664.50
714	T.S.M.ARM & POLE W/FND(38)	EACH	3.00	32,618.31	32,618.31	32,618.31 *
714	T.S.M.ARM & POLE W/FND(42)	EACH	1.00	53,692.00	53,692.00	53,692.00 *
714	T.S.M.ARM & POLE W/FND(44)	EACH	3.00	56,249.00	40,238.00	45,812.33
714	T.S.M.ARM & POLE W/FND(46)	EACH	1.00	41,211.50	41,211.50	41,211.50 *
714	T.S.M.ARM & POLE W/FND(48)	EACH	1.00	61,363.00	61,363.00	61,363.00 *
714	T.S.M.ARM & POLE W/FND(50)	EACH	1.00	43,050.00	43,050.00	43,050.00 *
714	T.S.M.ARM & POLE W/FND(52)	EACH	3.00	46,897.24	46,033.00	46,609.16
714	T.S.M.ARM & POLE W/FND(54)	EACH	2.00	45,430.00	45,150.00	45,290.00
714	T.S.M.ARM & POLE W/FND(56)	EACH	1.00	49,000.00	49,000.00	49,000.00 *
714	T.S.M.ARM & POLE W/FND(60)	EACH	1.00	51,000.00	51,000.00	51,000.00 *
714	T.S.M.ARM & POLE W/FND(62)	EACH	3.00	53,000.00	52,567.49	52,711.66
714	T.S.M.ARM & POLE W/FND(68)	EACH	1.00	59,000.00	59,000.00	59,000.00 *
714	T.S.M.ARM & POLE W/FND(8-8)	EACH	1.00	35,046.00	35,046.00	35,046.00 *
715	PED TYPE SERV POINT ASSEMBLY (100 AMP)	EACH	5.00	20,984.35	13,125.00	19,352.97
715	PEDESTAL TYPE SERVICE POINT (100 AMP)	EACH	2.00	24,013.00	11,457.00	17,735.00
715	REMLV.TRAFFIC SIG.EQUIPMENT	L.S.	7.00	44,809.63	4,543.00	18,059.66
715	SERVICE PT.ASMBLY.(2 CIRCUITS)	EACH	12.00	7,025.00	5,250.00	5,847.85
715	TRAFFIC SIGNAL PED. POLE W/ FND	EACH	41.00	11,120.00	3,250.00	5,655.69

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
716	TREATED WOOD POLE (CLASS 1, 45')	EACH	6.00	10,227.00	3,009.95	5,415.63
716	TREATED WOOD POLE (CLASS 1, 50')	EACH	1.00	3,373.26	3,373.26	3,373.26 *
716	TREATED WOOD POLE (CLASS 2, 45')	EACH	26.00	9,500.00	2,897.87	5,055.23
718	REFL. PAINT PVMT. MRK. (YIELD LINE)	LF	73.00	15.12	6.00	11.47
718	REFL. PAINT PVMT. MRK. (ARROW)	EACH	4.00	300.00	103.00	176.50
718	REFL. PAINT PVMT. MRK. (BIKE EMB.)	EACH	2.00	280.16	280.16	280.16 *
718	REFL. PAINT PVMT. MRK. (RR EMB.)	EACH	8.00	593.25	450.00	535.81
718	REFL. PAINT PVMT. MRK. (WHLCHR)	EACH	2.00	25.00	25.00	25.00 *
718	REFL. PAINT PVMT. MRK. (WORD)	EACH	2.00	350.00	200.00	275.00
718	REFL. PAINT PVMT. MRK. WH(10")	LF	11,418.00	5.25	1.70	1.93
718	REFL. PAINT PVMT. MRK. WH(12")	LF	5,203.00	11.33	0.90	3.67
718	REFL. PAINT PVMT. MRK. WH(4")	LF	159,206.00	0.28	0.13	0.17
718	REFL. PAINT PVMT. MRK. WH(6")	LF	1,311,793.00	4.55	0.15	0.23
718	REFL. PAINT PVMT. MRK. YL(10")	LF	2,000.00	1.80	1.80	1.80 *
718	REFL. PAINT PVMT. MRK. YL(12")	LF	6,045.00	5.23	3.40	3.49
718	REFL. PAINT PVMT. MRK. YL(4")	LF	781,498.00	1.50	0.13	0.19
718	REFL. PAINT PVMT. MRK. YL(6")	LF	1,320,228.00	4.55	0.10	0.19
719	ENHANCED THERMO. PVMT. MRK. WH (12")	LF	15,719.00	8.00	2.69	6.75
719	ENHANCED THERMO. PVMT. MRK. WH (6")	LF	583,509.00	1.35	0.60	0.95
719	ENHANCED THERMO. PVMT. MRK. YL (6")	LF	484,261.00	1.35	0.60	0.79
719	THERMO. PVMT. MARK. (ARROW)	EACH	356.00	479.00	175.00	300.05
719	THERMO. PVMT. MARK. (BIKE EMB.)	EACH	86.00	310.11	225.00	228.96
719	THERMO. PVMT. MARK. (RR EMB.)	EACH	4.00	650.00	440.00	545.00
719	THERMO. PVMT. MARK. (WORD)	EACH	220.00	529.00	200.00	313.86
719	THERMO. PVMT. MARK. (YIELD LINE)	LF	1,389.00	32.00	15.00	22.04
719	THERMO. PVMT. MARK. WH(10")	LF	1,448.00	3.00	3.00	3.00 *
719	THERMO. PVMT. MARK. WH(12")	LF	22,560.00	25.00	5.00	7.24
719	THERMO. PVMT. MARK. WH(24")	LF	164.00	11.00	11.00	11.00 *
719	THERMO. PVMT. MARK. WH(48")	LF	2,786.00	17.00	17.00	17.00 *
719	THERMO. PVMT. MARK. WH(6")	LF	4,354,440.00	3.50	0.45	0.64
719	THERMO. PVMT. MARK. WH(8")	LF	8,890.00	4.85	1.00	2.21
719	THERMO. PVMT. MARK. YL(12")	LF	157.00	5.50	5.50	5.50 *
719	THERMO. PVMT. MARK. YL(6")	LF	3,621,925.00	3.50	0.45	0.63
719	THERMO. PVMT. MARK. YL(8")	LF	7,685.00	5.00	2.40	2.92
719	THERMOPLASTIC RUMBLE BAR	LF	120.00	33.67	33.67	33.67 *
721	RAISED PAVEMENT MARKERS-2	EACH	1,421,935.00	33.00	3.08	3.37
724	STEEL MONOTUBE SIGN STRUCTURE (_____)	EACH	1.00	259,127.81	259,127.81	259,127.81 *
724	STEEL O.H. SIGN STRUCTURE (_____)	EACH	4.00	236,250.00	210,000.00	223,125.00
725	G. SIGN-OVERHEAD MOUNT (DEMOUNT)	SQFT	2,142.00	45.15	45.15	45.15 *
725	G. SIGN-ROADSIDE MOUNT (DMNTBL)	SQFT	572.00	44.10	44.10	44.10 *
726	18" STREET NAME SIGN	EACH	31.00	1,050.00	532.30	834.82
726	STANDARD SIGN	SQFT	4,242.00	39.90	18.00	31.49
727	EXIT NO. PANEL (TYPE A)	SQFT	60.00	44.10	44.10	44.10 *
728	BARRIER WALL DELINEATOR	EACH	64.00	10.50	10.50	10.50 *
728	DELINEATOR (TYPE 2)	EACH	122.00	231.00	231.00	231.00 *
729	CHANNEL POST SIGN SUPPORT-A	EACH	11.00	90.00	85.00	88.64
729	CHANNEL POST SIGN SUPPORT-C	EACH	153.00	103.50	80.00	85.73
729	CHANNEL POST SIGN SUP-U 1	EACH	22.00	85.00	85.00	85.00 *
730	BRKAWAY SIGN SUPPORT-TYPE G-2	LB	8,494.00	9.45	9.45	9.45 *
730	OMNI-DIR. BRKAWAY SIGN SUPPORTS-TYPE G2-3	EACH	12.00	3,675.00	3,675.00	3,675.00
730	OMNI-DIR. BRKAWAY SIGN SUPPORT-TYPE G-1	EACH	163.00	4,454.11	2,650.88	2,862.56
730	OMNI-DIR. BRKAWAY SIGN SUPPORT-TYPE G-2	EACH	16.00	3,675.00	2,968.99	3,511.75
730	OMNI-DIR. BRKAWAY SIGN SUPPORT-TYPE G2-1	EACH	31.00	3,877.50	2,968.98	3,369.22

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
730	OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-4	EACH	1.00	2,968.98	2,968.98	2,968.98 *
730	OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-5	EACH	1.00	3,730.00	3,730.00	3,730.00 *
730	OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-6	EACH	5.00	3,730.00	3,675.00	3,686.00
730	OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-7	EACH	1.00	3,730.00	3,730.00	3,730.00 *
730	OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-3	EACH	5.00	3,287.09	3,287.09	3,287.09 *
731	TEMP. IMPACT ATTEN. BARR.	EACH	39.00	23,000.00	4,000.00	8,456.30
731	TEMP. IMPACT ATTEN. BARRIER (REPAIR)	EACH	55.00	1,600.00	400.00	981.02
731	TEMP. IMPACT ATTENUATION BARRIER (RELO)	EACH	30.00	7,500.00	3,675.00	4,003.36
733	360-DEGREE CAMERA	EACH	2.00	4,994.00	4,994.00	4,994.00 *
733	ADVANCED DETECTION CAMERA	EACH	2.00	4,024.00	4,024.00	4,024.00 *
733	ADVANCED RADAR DETECTOR	EACH	2.00	1,050.00	1,050.00	1,050.00 *
733	CENTRAL CONTROL UNIT (8 CHANNEL)	EACH	17.00	51,136.00	42,879.21	45,639.06
733	HYBRID VIDEO/RADAR DETECTOR	EACH	14.00	13,200.00	11,465.23	12,149.27
733	RADAR CABINET INTERFACE	EACH	3.00	47,250.00	47,250.00	47,250.00 *
733	RADAR CABLE	LF	5,704.00	3.15	3.15	3.15 *
733	RADAR DETECTION SYSTEM RELOCATION	EACH	2.00	2,625.00	2,625.00	2,625.00 *
733	SHELF MOUNTED PROCESSOR	EACH	1.00	35,025.00	35,025.00	35,025.00 *
733	STOP LINE RADAR DETECTOR	EACH	11.00	1,050.00	1,050.00	1,050.00 *
733	VIDEO CABLE (EXTERIOR CAT 5E)	LF	20,527.00	6.45	2.50	3.48
733	VIDEO DETECTION SYSTEM	EACH	1.00	103,840.00	103,840.00	103,840.00 *
733	VIDEO DETECTION SYSTEM RELOCATION	EACH	1.00	1,400.00	1,400.00	1,400.00 *
733	VIDEO DETECTOR (IP)	EACH	44.00	6,300.00	4,600.00	5,169.63
733	VIDEO DETECTOR RELOCATION	EACH	3.00	963.75	963.75	963.75 *
733	VIDEO DETECTOR ROTATION	EACH	26.00	507.19	447.00	500.08
733	VIDEO MONITOR (CLR)	EACH	15.00	2,026.00	1,050.00	1,231.74
734	BRIDGE END TERMINAL	EACH	14.00	39,780.57	28,000.00	31,241.74
801	UNCLASS.EXCAV.FOR STRS-BR	CUYD	1,506.00	506.67	85.00	92.88
801	UNCLASS.EXCAV.FOR STRS-RDWY.	CUYD	11,109.05	771.67	25.50	118.12
802	ARCHITECTURAL FINISH	SQFT	38,800.00	76.47	10.42	16.50
802	CLASS S CONCRETE-BRIDGE	CUYD	2,125.40	3,000.30	1,100.00	1,455.30
802	CLASS S CONCRETE-ROADWAY	CUYD	5,487.59	2,680.95	800.00	1,382.15
802	CLASS S(AE) CONCRETE-BRIDGE	CUYD	4,808.00	2,221.13	1,100.00	1,503.09
802	PRESTRESSED CONC.GIRDERS-IV	LF	9,440.60	535.50	345.00	443.42
802	RETAINING WALL	SQFT	19,290.00	68.67	68.67	68.67 *
802	STAINING CONCRETE SURFACES	SQFT	7,043.00	12.00	12.00	12.00 *
802	TEMPORARY RETAINING WALL	SQFT	13,780.00	18.94	18.94	18.94 *
802	TEXTURED COATING FINISH	SQYD	8,817.00	220.79	6.40	23.79
803	CLASS 2 PROTECTIVE SURFACE TREATMENT	SQYD	12,501.70	8.40	6.56	7.44
804	EPOXY COAT.REINF.STEEL-GR 60	LB	1,241,150.00	2.36	2.00	2.17
804	REINF.STEEL-BRIDGE (GR 60)	LB	369,630.00	3.33	1.75	1.95
804	REINF.STEEL-ROADWAY (GR 60)	LB	949,017.00	13.77	1.50	2.59
805	CORING DRILLED SHAFT	LF	33.00	246.75	246.75	246.75 *
805	CROSSHOLE SONIC LOGGING (72" DIA.)	EACH	8.00	2,205.00	2,205.00	2,205.00 *
805	DRILLED SHAFT (72" DIAMETER)	LF	240.00	2,887.50	2,887.50	2,887.50 *
805	EXPLORATORY HOLES	LF	275.00	120.00	120.00	120.00 *
805	PERMANENT STEEL CASING(84")	LF	168.00	1,050.00	1,050.00	1,050.00 *
805	PILE ENCASEMENT	LF	1,174.00	250.00	195.00	208.89
805	PREBORING	LF	2,122.00	490.00	320.00	372.52
805	STEEL PILING (HP 12X53)	LF	388.00	135.00	135.00	135.00 *
805	STEEL PILING (HP 14X73)	LF	2,424.00	199.50	199.50	199.50 *
805	STEEL SHELL PILING (18")	LF	1,845.00	280.00	220.00	236.73
805	STEEL SHELL PILING (24")	LF	4,762.00	375.00	257.78	313.84
805	STEEL SHELL PILING (30")	LF	910.00	525.00	525.00	525.00

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
806	METAL BRIDGE RAILING (TYPE 2T42)	LF	318.00	461.04	461.04	461.04 *
806	METAL BRIDGE RAILING (TYPE H)	LF	377.00	210.00	210.00	210.00 *
806	METAL BRIDGE RAILING (TYPE H2)	LF	1,689.00	140.00	100.00	126.74
806	METAL BRIDGE RAILING (TYPE H3)	LF	1,125.00	160.00	160.00	160.00 *
806	METAL BRIDGE RAILING (TYPE H4)	LF	1,170.00	365.00	365.00	365.00 *
806	TRANSITIONAL APPROACH RAILING	EACH	8.00	9,000.00	7,800.00	8,400.00
807	PAINTING STRUCTURAL STEEL	TON	78.30	4,000.00	650.00	1,198.60
807	STR.ST.BM.SPANS(A709,GR50W)	LB	251,370.00	4.20	3.60	4.04
807	STR.ST.PL.GRD.SPN(A709,GR50W)	LB	642,330.00	3.35	3.35	3.35
808	ELASTOMERIC BEARINGS	CUIN	94,743.00	6.30	4.50	5.10
809	SILICONE JOINT SEALANT	LF	940.00	225.00	78.75	102.73
812	BRIDGE NAME PLATE (TYPE D)	EACH	5.00	3,150.00	500.00	1,995.45
815	DEWATER/BYPASS PUMPING	L.S.	1.00	20,000.00	20,000.00	20,000.00 *
816	CONCRETE RIPRAP	CUYD	42.00	2,362.50	2,362.50	2,362.50 *
816	DUMPED RIPRAP	CUYD	3,200.00	280.00	60.00	96.41
816	FILTER BLANKET	SQYD	7,435.00	21.50	3.80	6.41
816	FOUNDATION PROTECTION RIPRAP	TON	2,564.00	98.13	60.00	77.03
821	MOD.EXISTING BR.STR(BR_____)	L.S.	2.00	60,000.00	5,000.00	32,500.00
821	SHORING (SITE NO. 1)	L.S.	1.00	236,250.00	236,250.00	236,250.00 *
822	BRIDGE DECK REPAIR FOR POLYMER OVERLAYS	SQFT	167.00	55.00	55.00	55.00 *
822	POLYMER OVERLAY	SQYD	372.00	124.00	124.00	124.00 *
901	HOT JOINT AND CRACK SEAL (TYP. 1)	LB	2,800.00	17.00	17.00	17.00 *
901	HYDRIC GRASS 1 GALLON PLANTINGS	EACH	851.00	110.00	110.00	110.00 *
901	JOINT TAPE (24")	LF	10,248.00	39.63	7.00	32.79
901	NEMA 4X STAINLESS STEEL JUNCTION BOX	EACH	26.00	4,000.00	3,098.34	3,375.77
901	SPALL REPAIR OF PCCP	TON	10.00	1,545.90	1,545.90	1,545.90 *
903	8" STEEL ENCASEMENT PIPE	LF	150.00	85.00	85.00	85.00 *
904	12"X12" TAP SLEEVE 12" TAP VALVE W/BOX	EACH	1.00	25,916.29	25,916.29	25,916.29 *
904	36" CUT AND PLUG MAIN	EACH	6.00	37,930.00	37,930.00	37,930.00 *
904	8" ANCHOR COLLAR AND APPURTENANCES	EACH	2.00	4,077.00	4,077.00	4,077.00 *
904	CORE EXIST MANHOLE/CONNECT SEWER MAIN	EACH	5.00	2,744.43	2,744.43	2,744.43 *
904	DUCTILE IRON FITTINGS	LB	54,900.00	17.75	17.75	17.75 *
904	FILL SEWER MNS W/FLOW FILL(ABDN-IN-PLC)	LF	1,870.00	20.00	7.30	11.24
904	FILL WATER MNS W/FLOW FILL(ABDN-IN-PLC)	LF	2,509.00	23.30	23.30	23.30 *
904	FIRE HYDRANT ASSEMBLY	EACH	27.00	10,980.00	2,500.00	10,665.93
904	JACK AND BORE 24" STEEL ENCASEMENT PIPE	LF	720.00	1,338.00	1,338.00	1,338.00 *
904	LED R.I. (20K LUM, CB, SHOEB, 30')	EACH	16.00	7,346.50	7,346.50	7,346.50 *
906	R.E. OFFICE	L.S.	1.00	1,720,575.00	1,720,575.00	1,720,575.00 *
911	12" BUTTERFLY VALVE/BOX	EACH	28.00	9,360.81	9,360.81	9,360.81 *
911	18" STL. ENC. PIPE (BORE)	LF	680.00	1,299.00	1,299.00	1,299.00 *
911	18" STL. ENC. PIPE (OCM)	LF	180.00	214.81	214.81	214.81 *
911	2" COMB. AIR VALVE/ENCLOSURE	EACH	4.00	5,700.23	5,700.23	5,700.23 *
911	20" STL. ENC. PIPE (BORE)	LF	400.00	1,326.47	1,326.47	1,326.47 *
911	20" STL. ENC. PIPE (OCM)	LF	410.00	304.51	304.51	304.51 *
911	24" STL. ENC. PIPE (OCM)	LF	180.00	387.81	387.81	387.81 *
911	36" BUTTERFLY VALVE/BOX	EACH	3.00	50,920.00	50,920.00	50,920.00 *
911	4" COMBINATION AIR VALVE/ENCLOSURE	EACH	1.00	5,448.87	5,448.87	5,448.87 *
911	54" STL. ENC. PIPE (BORE)	LF	150.00	2,379.77	2,379.77	2,379.77 *
911	54" STL. ENC. PIPE (OCM)	LF	130.00	836.53	836.53	836.53 *
911	8' DIA. MH (0-6)	EACH	1.00	18,595.00	18,595.00	18,595.00 *
911	8' MH EXTRA DEPTH	LF	17.00	632.91	632.91	632.91 *
911	CONC. THRST. COLLR. ON 36" MAIN	EACH	2.00	9,957.00	9,957.00	9,957.00 *
911	CONCRETE COLLAR	EACH	11.00	1,852.79	1,852.79	1,852.79 *

* ITEM APPEARED IN ONE JOB ONLY

PROGRAM MANAGEMENT DIVISION

WEIGHTED AVERAGE UNIT PRICES

FROM 8/13/2025 TO 8/12/2026

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	CONTRACT PRICES		WEIGHTED AVERAGE
				HIGH	LOW	
911	CONNECT TO EXIST. AC WATER MAIN	EACH	2.00	3,220.00	3,220.00	3,220.00 *
911	CONNECT TO EXIST. WATER. MAIN	EACH	4.00	1,254.71	1,254.71	1,254.71 *
911	COPPER TUBING (K)	LF	1,145.00	39.80	39.80	39.80 *
911	CUT/CAP EX. MAIN (12")	EACH	14.00	2,378.00	2,378.00	2,378.00 *
911	CUT/CAP EXIST. AC WATER MAIN	EACH	20.00	1,933.47	1,933.47	1,933.47 *
911	CUT-IN CONNECT EXIST. MAIN	EACH	2.00	229,024.00	229,024.00	229,024.00 *
911	DBL. METER SET (BOX/VALVE)	EACH	2.00	2,609.00	2,609.00	2,609.00 *
911	DUCTILE IRON MAIN (CL 250)	LF	3,050.00	768.00	768.00	768.00 *
911	EXPLORATORY EXC.	EACH	2.00	26,275.00	26,275.00	26,275.00 *
911	MH DROP	EACH	4.00	3,442.02	3,442.02	3,442.02 *
911	PLUG EX. SS (4")	EACH	1.00	1,844.96	1,844.96	1,844.96 *
911	PLUG EXIST. SS (10")	EACH	2.00	1,517.91	1,517.91	1,517.91 *
911	PLUG EXIST. SS (6")	EACH	3.00	1,387.09	1,387.09	1,387.09 *
911	POLY WRAP (DOUBLE)	LF	3,050.00	13.97	13.97	13.97 *
911	PVC (AWWA C900, 305, DR14)	LF	10,700.00	117.50	117.50	117.50 *
911	R&D CONC. VAULT/VALVE	EACH	1.00	2,741.61	2,741.61	2,741.61 *
911	R&D WATER LINE (6"-24")	LF	265.00	18.80	18.80	18.80 *
911	R&D WATER LINE (ABOVE 24")	LF	285.00	22.15	22.15	22.15 *
911	RECNNCT. SS (4"-6")	EACH	12.00	1,775.75	1,775.75	1,775.75 *
911	RELOC. BCKFLW PRVNTR.	EACH	4.00	836.00	836.00	836.00 *
911	REM. SALVG. FES	EACH	1.00	1,157.48	1,157.48	1,157.48 *
911	SERVICE CONNECT/TAP	EACH	25.00	866.00	866.00	866.00 *
911	SS TRENCH AND BACKFILL (12-16)	LF	490.00	85.74	85.74	85.74 *
911	SS TRENCH AND BACKFILL (4-8)	LF	30.00	91.28	91.28	91.28 *
911	SS TRENCH AND BACKFILL (8-12)	LF	2,528.00	51.33	51.33	51.33 *
912	MOD. OF EXIST. BACKWALL	EACH	6.00	15,000.00	15,000.00	15,000.00 *
913	BRIDGE BACKWALL MODIFICATION	SQFT	12.00	1,350.00	1,350.00	1,350.00 *
916	PLANE MOULDINGS	EACH	2.00	36,750.00	36,750.00	36,750.00 *
998	AREA HEADQUARTERS	L.S.	1.00	2,900,796.00	2,900,796.00	2,900,796.00 *

* ITEM APPEARED IN ONE JOB ONLY