

LETTING DATE: June 24, 2020

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
110645	12	Hwy 306 Strs. & Apprs (S)	Sugg Construction, Inc.	\$ 1,792,614.88	Sugg Construction, Inc. Jonesboro, AR	Clearing	\$ 15,300.00	\$ 983,664.82
		Cross County	Jonesboro, AR			Grubbing	15,300.00	
						Removal & Disposal Pipe Culvert	2,000.00	
						Unclassified Excavation	89,310.00	
						Compacted Embankment	135,436.00	
						Soil Stabilization	45,000.00	
						Aggregate Base Course	111,972.00	
						Tack Coat	3,522.00	
						MA in AHCM Binder 1"	18,000.00	
						AB PGG64-22 ACHM Binder 1"	960.00	
						MA in AHCM Surface 1/2"	141,100.00	
						AB PG64-22 Surf 1/2"	9,480.00	
						Cold Milling Asphalt Pavement	15,996.00	
						ASP CONC Patch-Maint	1,750.00	
						ACHM Patch Existing Roadway	1,750.00	
						Mobilization	46,841.18	
						Maint of Traffic	200,000.00	
						Temp Culvert 18"	880.00	
						Temp Culvert 24"	1,920.00	
						Temp Culvert 30"	1,120.00	
						Temp Culvert 60"	39,150.00	
						Temp Culvert 35"X24"	1,400.00	
						Side Drain 24"	756.00	
						Side Drain 30"	1,360.00	
						Side Drain 36"	1,920.00	
						Side Drain 35"X24"	1,400.00	
						Select Pipe Bedding	1,350.00	
						Lime	600.00	
						Seeding	2,175.00	
		Mulch Cover	18,768.00					
		Water	2,871.23					
Temp Seeding	13,409.91							
Silt Fence	2,100.00							
Sand Bag Ditch Check	5,180.00							
Sediment Basin	6,280.00							
Oblieration of Sediment Basin	5,380.00							
Sediment Removal and Disposal	6,286.50							
Rock Ditch Checks	3,200.00							
Unclasasified Excavation for Strs.	12,441.00							
020589	9	Bayou Bartholomew Str. & Apprs. (S)	WL Bass Construction, Inc.	\$ 4,604,246.70	1911 Construction Co., Inc. Pine Bluff, AR	Clearing	\$ 9,350.00	\$ 612,455.00
		Drew County	Monroe, LA			Grubbing	9,350.00	33,391.75
Remove & Disposal of Well	6,000.00			37,675.24				
Remove & Disposal of Fence	1,830.00			\$ 683,521.99				
Remove & Disposal of Concrete Slabs	820.00			14.85%				
Remove & Disposal of Sign Fnd.	20.00							
Remove & Disposal of Pipe Culvert	1,200.00							
Continued on Page 2								

LETTING DATE: June 24, 2020

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 1						Remove & Disposal of Building Remove & Disposal of Signs Unclassified Excavation Compacted Embankment Soil Stabilization Maint of Traffic Conc. Ditch Paving Reinf Conc. Pipe Culvert Side Drain 18" Side Drain 24" 30" FES for RCP Culvert Selected Pipe Bedding Sediment Basin Obileration of Sediment Basin Sediment Removal & Disposal Rock Ditch Checks Mobilization	15,000.00 175.00 84,110.00 376,320.00 30,000.00 12,000.00 11,625.00 2,600.00 1,680.00 5,200.00 1,700.00 5,000.00 700.00 700.00 700.00 12,375.00 24,000.00	
					G&L Rebar, LLC Oklahoma City, OK	Reinf. Steel Roadway Reinf. Steel Bridge Eposy Coated Reinf. Steel	\$ 6,333.55 4,989.40 22,068.80	
					Total Erosion Control, Inc.	Lime Seeding Mulch Cover Water Temp Seeding Silt Fence Sand Bag Ditch Check Second Seeding Application Solid Sodding Mobilization Erosion Control Matting	\$ 400.00 4,147.50 6,320.00 2,425.00 2,172.50 9,088.75 2,145.00 592.50 1,000.35 1,500.00 7,883.64	
030525	11	Walker Creek Str. & Apprs. (S) Lafayette County	Crow Group, Inc. Morrilton, AR	\$ 1,718,497.95	Arkansas Sign & Barricade Mabelvale, AR	Signs Barricades Traffic Drums Pavement Markings Removal of Perm Pavement Markings Vertical Panels Reflective Paint Pavement Markings White 6" Reflective Paint Pavement Markings Yellow 6" Raised Pavement Markers	\$ 1,453.50 960.00 660.00 1,401.40 1,020.75 220.00 455.85 455.85 95.00	\$ 6,722.35 224,575.00 68,773.88 300,071.23 17.46%
					Berry Concrete Conway, AR	Partial Class S Concrete Roadway Partial Reinforced Steel Roadway Partial Mobilization	\$ 191,824.00 27,751.00 5,000.00	
Continued on Page 3								

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 2					EnviroTrac Safety & Erosion, Inc. Danville, AR	Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Check Second Seeding Application Solid Sodding Mobilization	\$ 875.00 7,013.09 24,087.00 6,820.00 13,216.30 1,599.96 9,858.75 1,794.50 434.28 1,950.00	
040579	12	College Ave.-Huntsville Rd. Sel. Secs. Fayetteville (S) Washington County	Apac-Central, Inc. Fayetteville, AR	\$ 6,097,916.49	EnviroTrac Safety & Erosion, Inc. Danville, AR	Lime	\$ 1,125.00	\$ 271,483.36
						Seeding	7,988.56	
						Mulch Cover	29,362.50	
						Water	13,613.00	
						Temporary Seeding	19,167.40	
						Silt Fence	32,280.00	
						Filter Sock (12")	16,029.00	
						Second Seeding Application	2,298.90	
						Solid Sodding	142,119.00	
						Mobilization	7,500.00	
					Time Striping, Inc. Van Buren, AR	Signs	\$ 4,002.00	\$ 731,903.26
						Traffic Drums	7,240.00	
						Traffic Cones	1,620.00	
						Construction Pavement Markings	33,645.70	
						Construction Pavement Markings Words	1,000.00	
						Construction Pavement Markings Arrows	1,800.00	
						Removal of Perm Pavement Markings	4,048.00	
						Removal of Perm Pavement Markings Words	1,250.00	
						Removal of Perm Pavement Markings Arrows	1,125.00	
						Vertical Panels	8,145.00	
						Mailboxes	850.00	
						Mailbox Supports Single	750.00	
						Mailbox Supports Double	100.00	
						Thermo Pavement Markings White 6"	13,116.80	
						Thermo Pavement Markings White 12"	18,320.00	
						Thermo Pavement Markings Yellow 6"	10,886.40	
						Thermo Pavement Markings Words	1,200.00	
						Thermo Pavement Markings Arrows	2,200.00	
						Thermo Pavement Markings Bike Emblems	11,025.00	
						Thermo Pavement Markings Shared Lane	250.00	
						Raised Pavement Markers	1,806.00	
					Couch Excavating Cassville, MO	Asphalt Binder in ACHM Base Course 1.5"	\$ 60,600.00	
						Asphalt Binder in ACHM Base Course 1"	41,814.00	
						Asphalt Surface in ACHM Surface Course 1/2"	2,835.00	
						Asphalt Surface in ACHM Surface Course 1/2"	203,805.00	
					Tramar Contracting, Inc. St. Charles, MO	Furn. Install Precast Concrete Barrier	\$ 21,630.00	
						Relocate Precast Copncrete Barrier	5,356.00	

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: June 24, 2020

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
040622	10	Washington Co. Line South Strs. & Apprs. (S)	Emery Sapp & Sons, Inc. Columbia, MO	\$ 8,871,518.72	Couch Excavating Cassville, MO	ACHM Base 1.5" ACHM Binder 1" ACHM Surface 1/2"	\$ 6,243.60 21,568.80 49,665.00	\$ 77,477.40 41,701.25 195,610.50
					TraMar Contracting, Inc. St. Charles, MO	Furnish & Install Precast Concrete Barrier Relocating Precast Concrete Barrier	\$ 35,964.00 5,737.25	217,662.60 171,448.80
					EnviroTrac Safety & Erosion, Inc. Danville, AR	Wire Fence Type C Wire Fence Type D Lime Seeding Special Seeding Mulch Cover Special Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Check Filter Sock (12") Second Seeding Application Special Second Seeding Solid Sodding Erosion Control Matting 16' Steel Gates Mobilization	\$ 14,335.20 5,067.00 1,900.00 10,400.04 6,491.99 33,428.57 9,219.01 7,938.00 21,459.80 32,939.20 12,363.12 1,953.00 3,180.00 4,981.96 1,605.15 16,838.46 5,160.00 6,350.00	\$ 44,925.60 138,494.44 887,320.59 10.00%
					Time Striping, Inc. Van Buren, AR	Signs Barricades Traffic Drums Construction Pavement Markings Removal of Construction Pavement Markings Removal of Permanent Pavement Markings Vertical Panels Guardrail Type A Guardrail Terminal Type 2 Thrie Beam Guardrail Terminal Temporary Bridge Structure Mailboxes Mailbox Supports Single Thermoplastic Pavment Markings White 6" Thermoplastic Pavment Markings Yellow 6" Raised Pavement Markers Temp Impact Atten. Barrier Temp Impact Atten. Barrier Repair Bridge End Terminal	\$ 7,885.00 2,880.00 7,450.00 11,805.20 \$ 420.20 7,900.20 4,150.00 37,125.00 30,000.00 22,500.00 28,800.00 150.00 150.00 13,787.50 13,787.50 872.00 5,000.00 500.00 22,500.00	
					Saber Steel, LLC Millington, TN	Reinforced Steel Roadway Reinforced Steel Bridge Epoxy Coat Reinforced Steel	\$ 26,622.00 38,128.50 106,698.30	
					G&L Rebar, LLC Oklahoma City, OK	Epoxy Coat Reinforced Steel	\$ 44,925.60	

Continued on Page 5

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: June 24, 2020

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 4					Harris Hauling & Supplies, LLC Macon, MO	Aggregate Base Course Mobilization	\$ 127,433.32 11,061.12	
040819	12	Hwys 64,96 & 252 Strs. & Apprs. (S) Crawford & Sebastian Counties	Mobley Contractors, Inc. Morrilton, AR	\$ 8,026,445.45	Beverly's Construction Batesville, AR	Class S Concrete	\$ 308,512.00	\$ 406,820.75
						Reinforcing Steel	78,958.75	135,083.72
						Mobilization	19,350.00	17,600.00
					EnviroTrac Safety & Erosion, Inc. Danville, AR	Wire Fence Type C	\$ 2,447.28	76,228.25
						Wire Fence Type D	8,967.06	120,861.50
						Wire Fence Type D-1	3,598.31	207,100.15
						Lime	1,045.00	963,694.37
						Seeding	6,475.50	
						Mulch Cover	27,826.02	12.01%
						Water	4,789.00	
						Temporary Seeding	16,018.95	
						Silt Fence	27,370.20	
						Sand Bag Ditch Check	10,793.20	
						Filter Sock (12")	415.50	
						Second Seeding Application	1,980.00	
						Solid Sodding	4,303.88	
						Erosion Control Matting	11,993.82	
						Steel Chain Link 5'	1,940.00	
						16' Steel Gates	1,270.00	
						Mobilization	3,850.00	
					Saber Steel, LLC Millington, TN	Reinforcing Steel Roadway	\$ 17,600.00	
					Time Striping, Inc. Van Buren, AR	Signs	\$ 9,538.00	
Barricades	5,760.00							
Traffic Drums	7,850.00							
Construction Pavement Markings	14,524.50							
Removal of Perm Pavement Markings	4,518.00							
Vertical Panels	1,900.00							
Mailboxes	300.00							
Mailbox Supports Single	200.00							
Mailbox Support Double	75.00							
Reflective Paint Pavement Markings White 6"	2,025.00							
Reflective Paint Pavement Markings Yellow 6"	2,025.00							
Thermoplastic Pavement Markings White 6"	9,672.65							
Thermoplastic Pavement Markings White 12"	320.00							
Thermoplastic Pavement Markings Yellow 6"	9,492.10							
Thermoplastic Pavement Markings Words	600.00							
Thermoplastic Pavement Markings Arrows	500.00							
Raised Pavement Markers	1,428.00							
Temporary Impact Attn Barrier	5,000.00							
Temporary Impact Attn Barrier Repair	500.00							
Creative Design Concepts Van Buren, AR	Furnish & Install Precast Concrete Barrier Concrete Walks	\$ 15,293.00 8,835.00						
Continued on Page 6								

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 5						Hand Railing Wheel Chair Ramps Concrete Ditch Paving Type A Concrete Ditch Paving Type B Mobilization	10,147.50 19,750.00 16,256.00 44,880.00 5,700.00	
					J&W Trucking and Hauling Sherwood, AR	Stone Backfill Soil Stabilization Aggregate Base Course Asphalt Concrete Patch Mobilization Unclassified Excvation for Structures Roadway Class S Concrete Foundation Protection Riprap Compacted Embankment	\$ 6,400.00 18,750.00 98,082.90 7,500.00 9,000.00 18,683.50 13,683.75 8,000.00 27,000.00	
061507	9	Palarm Creek Str. & Apprs. (S) Pulaski County	Bowden Specialties, Inc. Dardanelle, AR	\$ 3,837,971.03	Beverly's Construction Batesville, AR	Removal of Existing Bridge Approach Slab Approach Gutters Bridge Construction Control Class S Concrete Bridge Class S AE Concrete Bridge Class 1 Protect Surface Treatment Reinforced Steel Roadway Reinforced Steel Bridge Epoxy Coat Reinforced Steel Steel Pilling Coring Drilled Shaft Drilled Shaft Permanent Steel Casing Crosshole Sonic Logging Str. St. Bm. Spans Painting Structrual Steel Elastomeric Bearings Silcone Joint Sealant Bridge Name Plate	\$ 48,500.00 76,182.50 45,880.00 20,000.00 140,640.00 266,850.00 2,160.00 16,269.00 31,740.00 86,749.00 54,000.00 25,500.00 459,000.00 112,800.00 7,875.00 89,558.00 17,615.50 30,429.00 4,000.00 950.00	\$ 1,536,698.00 40.04%
061630	6	Hwy 10- Hwy 100 System Preservation & ITS Impvts (S)	Concrete Strategies,LLC St. Louis, MO	\$ 31,722,871.06	Creative Design Concepts Van Buren, AR	Furn & Install Precast Concrete Barrier Steel Tee Mount Sign Structure Steel Tee Mount Sign Structure Bridge Post Mounted Sign Support G Sign Roadside Mount G Sign Overhead Mount Standard Sign Exit No. Panel Breakaway Sign Support Omni Dir. Breakaway Sign Support Mobilization Antenna Support Structure Assembly Roadway Illumination Pole	\$ 486,897.32 65,000.00 65,000.00 16,000.00 15,606.00 19,710.00 2,928.00 1,950.00 6,048.00 25,500.00 35,000.00 11,000.00 76,194.00	\$ 826,833.32 687,935.50 42,457.00 197,685.14 91,889.78 62,334.40 \$ 1,909,135.14 6.02%
Continued on Page 7								

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 6					Time Striping, Inc. Van Buren, AR	R&D of Guardrail	\$ 9,564.00	
						Guardrail	92,137.50	
						Terminal Anchor Posts	3,500.00	
						Guardrail Terminal Type 2	12,000.00	
						Thrie Beam Guardrail Terminal	4,500.00	
						Signs	7,920.00	
						Traffic Drums	9,064.00	
						Advance Warning Arrow Panel	3,650.00	
						Port Changeable Message Sign	5,200.00	
						Lane Closures Maint of Traffic	512,400.00	
						Temp Impact Atten Barrier	24,000.00	
						Temp Impact Atten Barrier Repair	4,000.00	
					Total Erosion Control, Inc. Beebe, AR	Lime	\$ 200.00	
						Seeding	1,200.00	
						Mulch Cover	3,936.00	
						Water	1,707.00	
						Temporary Seeding	2,639.00	
						Silt Fence	25,860.00	
						Sand Bag Ditch Check	2,685.00	
						Filter Sock (12")	2,300.00	
						Second Seeding Application	430.00	
						Mobilization	1,500.00	
					Contractor's Specialty Service Co. Bryant, AR	Construction Pavement Markings	\$ 36,830.64	
						Removal of Construction Pavement Markings	5,439.00	
						Removal of Permanent Pavement Markings	22,879.64	
						Thermoplastic Pavement Marking Word	1,125.00	
						Thermoplastic Pavement Marking Arrow	855.00	
						Enhanced Thermo Pavement Marking White 6"	73,162.70	
						Enhanced Thermo Pavement Marking White 12"	24,645.00	
						Enhanced Thermo Pavement Marking Yellow 6"	27,940.00	
					Bryan Blood Hauling, Inc. Little Rock, AR	Raised Pavement Markers	4,808.16	
						R&D of existing PCCP	\$ 31,481.20	
						Unclassified Excavation	18,395.39	
						Compacted Embankment	872.34	
						Aggregate Base Course	28,740.00	
						Slotted Corr. Steel Pipe Drain 18'	12,400.85	
					Saber Steel, LLC Millington, TN	Reinforcing Steel for Pavement	\$ 62,334.40	
070375	7	Alsobrook Slough Str. & Apprs. (S) Dallas County	Phillips Hardy, Inc. Boonville, MO	\$ 2,438,194.14	1911 Construction Co., Inc. Pine Bluff, AR	Clearing	\$ 6,800.00	\$ 216,857.00 8.89%
						Grubbing	6,800.00	
						Unclassified Excavation	71,865.00	
						Compacted Embankment	131,392.00	

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: June 24, 2020

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
080579	3	Atkins-Plumerville (S) Conway & Pope Counties	Rogers Group, Inc. Nashville, TN	\$ 31,129,614.16	Contractor's Specialty Service Co. Mabelvale, AR	Construction Pavement Markings Removable Construction Markings Enhanced Thermo White 6" Enhanced Thermo White 8" Enhanced Thermo Yellow 6" Raised Pavement Markers	\$ 261,554.06 550,851.30 272,753.32 9,572.38 231,145.40 20,509.50	\$ 1,346,385.96 4.33%
100840	9	Ditch Nos. 1 & 47 Strs. & Apprs. (S) Poinsett County	Robertson Contractors, Inc. Poplar Bluff, MO	\$ 3,371,435.31	Arkansas Sign & Barricade Mabelvale, AR	Signs Barricades Traffic Drums Construction Pavement Markings Reflective Paint Pavement Markings White 6" Reflective Paint Pavement Markings Yellow 6"	\$ 1,156.00 3,840.00 2,160.00 1,845.44 1,020.06 1,056.06	\$ 11,077.56 31,400.00 75,900.00 123,869.90 79,121.95 321,369.41
					Gerdan Slipforming, Inc. Cape Girardeau, MO	Mobilization Class SAE Concrete Slipform Paratpet Rail	\$ 800.00 30,600.00	9.53%
					Long's Drilling Service, Inc. Harrison, AR	Mobilization Isolation Casing 42"	\$ 3,450.00 72,450.00	
					Saber Steel, LLC Millington, TN	Reinforced Steel Bridge Epoxy Coat Reinforced Steel Steel Shell Piling 18"	\$ 34,694.40 46,503.80 42,671.70	
					Total Erosion Control, Inc. Beebe, AR	Lime Seeding Mulch Cover Water Temp Seeding Silt Fence Sand Bag Ditch Check Wattles 20" Second Seeding Application Mobilization	\$ 850.00 8,757.00 26,404.25 6,878.00 16,081.25 9,795.45 1,680.00 3,925.00 1,251.00 3,500.00	
100974	12	Independence Co. Line-Black Rock Safety Impvts. (S) Lawrence County	Delta Asphalt of Arkansas, Inc. Paragould, AR	\$ 8,236,004.34	Arkansas Sign & Barricade Mabelvale, AR	Signs Traffic Drums Vertical Panels Mailboxes Mailbox Support Single Rumble Strips in Asphalt	\$ 5,348.00 4,000.00 6,360.00 1,400.00 1,400.00 37,821.96	\$ 56,329.96 98,510.83 86,990.30 190,980.97 575,166.12 1,007,978.18
					Arkansas Sign & Barricade Mabelvale, AR	Thermo Pavement Marking White 6" Thermo Pavement Marking White 12" Thermo Pavement Marking Yellow 6"	\$ 50,790.56 7.92 47,712.35	12.24%
					Jackson's Construction Jonesboro, AR	R&D of Concrete Driveways Approach Gutters PC Concrete Driveway Reinforcing Steel Roadway Mobilization	\$ 4,000.00 56,880.00 11,176.00 11,228.60 3,705.70	
					Damron Trucking Inc. Counce, TN	Ultrathin Bonded Wearing Course	\$ 190,980.97	

Continued on Page 9

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 8					Total Erosion Control, Inc. Beebe, AR	Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Check Second Seeding Application Solid Sodding Erosion Control Matting Wire Fence 16' Steet Gates Mobilization	\$ 6,600.00 56,899.70 68,000.00 31,147.50 15,750.00 212,500.00 500.00 11,000.00 2,990.00 1,500.00 145,028.92 8,250.00 15,000.00	
012343	5	Overhead Sign Strs. & Signs Replacement (2020) (S) Critenden & Pulaski Counties	Creative Design Concepts, LLC Van Buren, AR	\$ 2,891,611.75	Creative Design Concepts Van Buren, AR	R&D of Barrier Wall R&D of Overhead Sign Structure Traffic Drums Furn & Install Precast Concrete Barrier Relocate Precast Concrete Barrier Advance Warning Arrow Panel Concrete Ditch Paving Lime Seeding Mulch Cover Water Silt Fence Sand Bag Ditch Check Sediment Removal & Disposal Rock Ditch Checks Wattle 20" Second Seeding Application Concrete Barrier Wall Median Type SP1 Concrete Barrier Wall Median Type SP2 Steel Overhead Sign Structure Steel Overhead Sign Structure Steel Overhead Sign Structure Steel Overhead Sign Structure Steel Overhead Sign Structure Steel Overhead Sign Structure Steel Overhead Sign Structure Steel Overhead Sign Structure Overhead Sign Structure Foundation Steel Bridge Mount Sign Structure Steel Cantilever Sign Str.	\$ 60,000.00 9,000.00 543.00 95,542.00 17,185.50 350.00 832.00 400.00 1,500.00 1,875.00 382.50 1,650.00 220.00 91.00 30.00 90.00 1,125.00 236,000.00 118,000.00 96,513.00 96,513.00 89,416.00 92,356.00 97,858.00 94,312.00 95,251.00 98,545.00 98,321.00 30,000.00 15,000.00 70,115.00	\$ 2,626,681.75 90.84%
Continued on Page 10								

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 9						Mod. Of Exist Overhead Sign Str. G. Sign Roadside Mount Demount G. Sign Roadside Mount Demount Standard Sign Exit No. Panel Type A Exit No. Panel Type B Exit No. Panel Type C Breakaway Sign Support Omni Dir. Breakaway Sign Support Mobilization	82,500.00 165,787.90 422,691.97 780.00 29,782.34 36,719.48 2,590.98 213,708.00 28,025.00 125,080.08	
012372	3	Alma-Hwy 164 (S) Franklin & Johnson Counties	Koss Construction Co. Topeka, KS	\$ 44,247,742.21	Time Striping, Inc. Van Buren, AR	Signs Construction Project Information Sign Update Barricades Traffic Drums Construction Pavement Markings Removable Construction Markings Removal of Construction Pavement Markings Removal of Permanent Pavement Markings Advance Warning Arrow Panel Portable Changeable Message Sign Reflective Paint Pavement Marking White 6" Reflective Paint Pavement Marking White 12" Reflective Paint Pavement Marking Yellow 6" Thermoplastic Pavement Marking White 6" Thermoplastic Pavement Marking White 12" Thermoplastic Pavement Marking Yellow 6" Thermoplastic Pavement Marking Yield Line Enhanced Thermoplastic Pavement Marking White 6" Enhanced Thermoplastic Pavement Marking Yellow 6" Raised Pavement Markers Temp Impact Atten Barrier Temp Impact Atten Barrier Repair Temp Implact Atten Barrier Relocate	\$ 18,640.00 1,000.00 2,880.00 48,800.00 800,500.00 16,830.00 31,200.00 26,500.00 11,000.00 40,000.00 3,225.00 5,100.00 3,225.00 4,940.00 45,000.00 5,035.00 3,000.00 433,125.00 349,965.00 41,790.00 17,500.00 10,500.00 81,900.00	\$ 2,001,655.00 4.52%
061482 [FAP]		Joan Dr. Sidewalks Shannon Hills (SRTS-15) (S) Saline County	Harris Construction Management North Little Rock, AR	\$ 339,874.00	Harris Construction Management North Little Rock, AR	All Work	\$ 339,874.00	\$ 339,874.00 100.00%